




Pensacola Westside CRA Boundary





## Pensacola Westside CRA Boundary







#### Notes:

1. The improvements at the intersection of Pace Boulevard and Jackson Street will include adding a pedestrian phase and pedestrian heads to the existing signal at the intersection.
2. These improvements are intended to implement revitalization efforts within the Westside CRA by improving walkability.
3. The Jackson Street TAP improvements will also include refreshing the crosswalk striping.
4. Jackson Street is Segment 4 of the TAP application. L Street is Segment 1. Gregory Street is Segment 2. Wright Street is Segment 3.





View of Jackson Street Intersection at Pace Boulevard



Jackson Street Intersection at Pace Boulevard Showing Need to Refresh Crosswalk Paint



View East Along Jackson Street at Pace Boulevard Intersection



View West Along Jackson Street at Pace Boulevard Intersection



View South Along Pace Boulevard Toward Jackson Street Intersection



View of North Along Pace Boulevard Toward Jackson Street Intersection

<b>Estimate of Probable Construction Cost</b>					
<b>Segment 4. Jackson Street Pedestrian Signal</b>					
<b>Pensacola, Florida</b>					12/28/2018
<b>Pay Item</b>	<b>Description</b>	<b>Unit</b>	<b>Quantity</b>	<b>Price per Unit</b>	<b>Price</b>
	Add Pedestrian Phase to Existing Signal	LS		\$80,000.00	\$80,000.00
0710 11101	Painted pvt mark, std.white, solid, 6" (Crosswalks)	LF	460	\$3.00	\$1,380.00
				Subtotal	\$81,380
999-25	Construction contingency-10%	LS		10%	\$8,138
101-1	Mobilization-5%	LS		5%	\$4,069
0102-1	Maintenance of traffic and detour signage-10%	LS		10%	\$8,138
	Engineering and final plans preparation work-15%			15%	\$12,207
	Construction engineering and inspection activities=15%			15%	\$12,207
				<b>Project Total*</b>	<b>\$126,139</b>
				<b>*To be sought through other sources</b>	