



Legislation Details (With Text)

File #: 20-00142 **Version:** 1 **Name:**
Type: Legislative Action Item **Status:** Passed
File created: 3/2/2020 **In control:** City Council
On agenda: 4/23/2020 **Final action:** 4/23/2020
Enactment date: **Enactment #:**
Title: AWARD OF CONTRACT - BID #20-032 - MARITIME FIRE TRAINING STRUCTURE SITE WORK
Sponsors: Grover C. Robinson, IV
Indexes:
Code sections:
Attachments: 1. Bid Tabulation, Bid No: 20-032, 2. Final Vendor Reference List, Bid No: 20-032

Date	Ver.	Action By	Action	Result
4/23/2020	1	City Council	Approved	Pass
4/20/2020	1	Agenda Conference	Placed on Consent Agenda	Pass

LEGISLATIVE ACTION ITEM

SPONSOR: Grover C. Robinson, IV, Mayor

SUBJECT:

AWARD OF CONTRACT - BID #20-032 - MARITIME FIRE TRAINING STRUCTURE SITE WORK

RECOMMENDATION:

That City Council award a contract for ITB #20-032 Maritime Fire Training Structure Site Work to Emerald Coast Constructors, Inc., of Pensacola Florida, the lowest and most responsible bidder with a base bid of \$60,000 plus a 10% contingency of \$6,000 for a total of \$66,000. Further, that Council authorize the Mayor to execute the contract and take all actions necessary to complete the project.

HEARING REQUIRED: No Hearing Required

SUMMARY:

In 2017, the Port of Pensacola (on behalf of the Pensacola Fire Department) was awarded a U.S. Department of Homeland Security Port Security Grant to purchase and install a Maritime Fire Training Simulator. With this simulator, firefighters, law enforcement officers, hazardous materials teams, bomb squad units, command staff, and others will be able to conduct and participate in functional exercises that will allow responders to prepare for the unique response and mitigation challenges involved with marine vessel firefighting and emergency response; including fuels, confined spaces, chemical-biological-radiological-nuclear-explosive (CBRNE) detection, evacuation, search and rescue of trapped occupants, and implementation of a unified incident command

structure. There are no other maritime-specific live-fire training capabilities in our area. The existing Conex box training structures will be replaced and will include a new Maritime Burn Simulator to be located at Station #4.

The new fire simulator to be constructed will be a pre-engineered and pre-fabricated three-story structure and includes the building and assembly of the simulator. After the award of the grant, it was discovered that the estimates received for the cost of the simulator did not include any site-work that provides for a concrete pad, electrical installation, etc. Those costs, estimated to be approximately \$125,000, are in addition to the contract for the simulator. The \$66,000 for this contract will address a component of the site-work. The remaining \$59,000 will be used for the remaining site-work needed.

PRIOR ACTION:

November 9, 2017 - City Council authorized the Mayor to execute the acceptance of a U.S. Department of Homeland Security, Federal Emergency Management Agency (FEMA) 2017 Port Security Grant Program for the purchase and installation of a Maritime Fire Training Simulator.

November 9, 2017 - City Council adopted Supplemental Budget Resolution No. 17-77 appropriating the grant funds.

May 16, 2019 - City Council awarded Emerald Coast Constructors, LLC, the contract for building and assembly of the simulator.

December 12, 2019 - City Council adopted Supplemental Budget Resolution No. 2019-70 which carried forward the balance of this project. Additionally \$16,432 was shifted from the Fire Station #3 project to the Maritime Fire Training Structure project.

FUNDING:

Budget:	\$ 315,375	Port Security Grant
	<u>207,205</u>	Local Match (LOST IV)
	<u>\$ 522,580</u>	
Actual:	\$ 319,500	Construction Contract (Emerald Coast Constructors, Inc.)
	31,950	10% Contingency
	45,630	Engineering Services
	60,000	Site-Work Contract (Emerald Coast Constructors, Inc.)
	6,000	10% Contingency
	59,000	Additional Site Preparation (Estimate)
	<u>500</u>	Miscellaneous
	<u>\$ 522,580</u>	

FINANCIAL IMPACT:

The federal grant award will fund 75% of the cost of the project and was appropriated on Supplemental Budget Resolution No. 17-77. The remaining 25%, which represents the local match requirement, is included in the LOST IV projects. The remaining balances for both the grant funds and LOST IV funds were carried forward on Supplemental Budget Resolution No. 2019-70 at the

December 12, 2019, City Council Meeting.

CITY ATTORNEY REVIEW: Yes

3/17/2020

STAFF CONTACT:

Keith Wilkins, City Administrator
Ginny Cranor, Fire Chief

ATTACHMENTS:

- 1) Bid Tabulation, Bid No: 20-032
- 2) Final Vendor Reference List, Bid No: 20-032

PRESENTATION: No