STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form 725-000-01

PUBLIC TRANSPORTATION bl
GRANT AGREEMENT OGC 02119
Financial Project Number(s):  Fynq(s): DPTO  FLAIR Category: 088794
(item-segment-phase-sequence)
445549-1-94-01 Work Activity Code/Function: 215 Object Code: 751000
Federal Number/Federal Award Org. Code: 55032020329
Identification Number (FAIN) — Transit only: Vendor Number:  F596000406008
Contract Number: Federal Award Date:
CFDA Number: N/A Agency DUNS Number: 78106339'
CFDA Title: N/A
CSFA Number: 55.005
CSFA Title: Seaport Grant Programs

THIS PUBLIC TRANSPORTATION GRANT AGREEMENT (“Agreement”’) is entered into
_ . _, by and between the State of Florida, Department of Transportation,
(“Department”), and City of Pensacola (Port of Pensacola), (“Agency”). The Department and the Agency are
sometimes referred to in this Agreement as a “Party” and collectively as the “Parties.”

NOW, THEREFORE, in consideration of the mutual benefits to be derived from joint participation on the
Project, the Parties agree to the following:

1. Authority. The Agency, by Resolution or other form of official authorization, a copy of which is attached
as Exhibit “D”, Agency Resolution and made a part of this Agreement, has authorized its officers to
execute this Agreement on its behalf. The Department has the authority pursuant to Section(s) 311, Florida
Statutes, to enter into this Agreement.

2. Purpose of Agreement. The purpose of this Agreement is to provide for the Department’s participation
in Port of Pensacola's berth improvements initiative, as further described in Exhibit "A", Project
Description and Responsibilities, attached and incorporated into this Agreement (“Project”), to provide
Department financial assistance to the Agency, state the terms and conditions upon which Department
funds will be provided, and to set forth the manner in which the Project will be undertaken and
completed.

3. Program Area. For identification purposes only, this Agreement is implemented as part of the Department
program area selected below (select all programs that apply):

Aviation
X Seaports
Transit
Intermodal
Rail Crossing Closure
Match to Direct Federal Funding (Aviation or Transit)
Other

4. Exhibits. The following Exhibits are attached and incorporated into this Agreement:

X Exhibit A: Project Description and Responsibilities

X Exhibit B: Schedule of Financial Assistance

*Exhibit B1: Deferred Reimbursement Financial Provisions
*Exhibit B2: Advance Payment Financial Provisions
*Exhibit C: Terms and Conditions of Construction

Exhibit D: Agency Resolution

Exhibit E: Program Specific Terms and Conditions

Exhibit F: Contract Payment Requirements

*Exhibit G: Financial Assistance (Single Audit Act)
*Additional Exhibit(s):

X X X X X
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*Indicates that the Exhibit is only attached and incorporated if applicable box is selected.
5. Time. Unless specified otherwise, all references to “days” within this Agreement refer to calendar days.

6. Term of Agreement. This Agreement shall commence upon full execution by both Parties (“Effective
Date”) and continue through April 30, 2024. If the Agency does not complete the Project within this time
period, this Agreement will expire unless an extension of the time period is requested by the Agency and
granted in writing by the Department prior to the expiration of this Agreement. Expiration of this Agreement
will be considered termination of the Project. The cost of any work performed prior to the Effective Date
or after the expiration date of this Agreement will not be reimbursed by the Department.

a. __ Ifthis box is checked the following provision applies:

Unless terminated earlier, work on the Project shall commence no later than the __ day of __,
or within N/A days of the issuance of the Notice to Proceed for the construction phase of the
Project (if the Project involves construction), whichever date is earlier. The Department shall
have the option to immediately terminate this Agreement should the Agency fail to meet the
above-required dates.

7. Amendments, Extensions, and Assignment. This Agreement may be amended or extended upon
mutual written agreement of the Parties. This Agreement shall not be renewed. This Agreement shall not
be assigned, transferred, or otherwise encumbered by the Agency under any circumstances without the
prior written consent of the Department.

8. Termination or Suspension of Project. The Department may, by written notice to the Agency, suspend
any or all of the Department’s obligations under this Agreement for the Agency’s failure to comply with
applicable law or the terms of this Agreement until such time as the event or condition resulting in such
suspension has ceased or been corrected.

a. If the Department intends to terminate the Agreement, the Department shall notify the Agency
of such termination in writing at least thirty (30) days prior to the termination of the Agreement,
with instructions to the effective date of termination or specify the stage of work at which the
Agreement is to be terminated.

b. The Parties to this Agreement may terminate this Agreement when its continuation would not
produce beneficial results commensurate with the further expenditure of funds. In this event,
the Parties shall agree upon the termination conditions.

c. If the Agreement is terminated before performance is completed, the Agency shall be paid
only for that work satisfactorily performed for which costs can be substantiated. Such payment,
however, may not exceed the equivalent percentage of the Department’s maximum financial
assistance. If any portion of the Project is located on the Department’s right-of-way, then all
work in progress on the Department right-of-way will become the property of the Department
and will be turned over promptly by the Agency.

d. In the event the Agency fails to perform or honor the requirements and provisions of this
Agreement, the Agency shall promptly refund in full to the Department within thirty (30) days
of the termination of the Agreement any funds that were determined by the Department to
have been expended in violation of the Agreement.

e. The Department reserves the right to unilaterally cancel this Agreement for failure by the
Agency to comply with the Public Records provisions of Chapter 119, Florida Statutes.

9. Project Cost:
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a. The estimated total cost of the Project is $300,000. This amount is based upon Exhibit "B",
Schedule of Financial Assistance. The timeline for deliverables and distribution of estimated
amounts between deliverables within a grant phase, as outlined in Exhibit "B", Schedule of
Financial Assistance, may be modified by mutual written agreement of the Parties and does
not require execution of an Amendment to the Public Transportation Grant Agreement.
The timeline for deliverables and distribution of estimated amounts between grant phases
requires an amendment executed by both Parties in the same form as this Agreement.

b. The Department agrees to participate in the Project cost up to the maximum amount of
$225,000 and, the Department’s participation in the Project shall not exceed_75.00% of the
total eligible cost of the Project, and as more fully described in Exhibit “B”’, Schedule of
Financial Assistance. The Agency agrees to bear all expenses in excess of the amount of
the Department’s participation and any cost overruns or deficits involved.

10. Compensation and Payment:

a. Eligible Cost. The Department shall reimburse the Agency for allowable costs incurred as
described in Exhibit “A”, Project Description and Responsibilities, and as set forth in
Exhibit “B”, Schedule of Financial Assistance.

b. Deliverables. The Agency shall provide quantifiable, measurable, and verifiable units of
deliverables. Each deliverable must specify the required minimum level of service to be
performed and the criteria for evaluating successful completion. The Project and the
quantifiable, measurable, and verifiable units of deliverables are described more fully in
Exhibit “A”, Project Description and Responsibilities. Modifications to the deliverables in
Exhibit “A”, Project Description and Responsibilities requires a formal written
amendment.

c. Invoicing. Invoices shall be submitted no more often than monthly by the Agency in detail
sufficient for a proper pre-audit and post-audit, based on the quantifiable, measurable, and
verifiable deliverables as established in Exhibit “A”, Project Description and
Responsibilities. Deliverables and costs incurred must be received and approved by the
Department prior to reimbursement. Requests for reimbursement by the Agency shall include
an invoice, progress report, and supporting documentation for the deliverables being billed
that are acceptable to the Department. The Agency shall use the format for the invoice and
progress report that is approved by the Department.

d. Supporting Documentation. Supporting documentation must establish that the deliverables
were received and accepted in writing by the Agency and must also establish that the required
minimum standards or level of service to be performed based on the criteria for evaluating
successful completion as specified in Exhibit “A”, Project Description and
Responsibilities has been met. All costs invoiced shall be supported by properly executed
payrolls, time records, invoices, contracts, or vouchers evidencing in proper detail the nature
and propriety of charges as described in Exhibit “F”, Contract Payment Requirements.

e. Travel Expenses. The selected provision below is controlling regarding travel expenses:
X Travel expenses are NOT eligible for reimbursement under this Agreement.
Travel expenses ARE eligible for reimbursement under this Agreement. Bills for travel
expenses specifically authorized in this Agreement shall be submitted on the Department’s
Contractor Travel Form No. 300-000-06 and will be paid in accordance with Section 112.061,

Florida Statutes, and the most current version of the Department’s Disbursement Handbook
for Employees and Managers.
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Financial Consequences. Payment shall be made only after receipt and approval of
deliverables and costs incurred unless advance payments are authorized by the Chief
Financial Officer of the State of Florida under Chapters 215 and 216, Florida Statutes, or the
Department’s Comptroller under Section 334.044(29), Florida Statutes. If the Department
determines that the performance of the Agency is unsatisfactory, the Department shall notify
the Agency of the deficiency to be corrected, which correction shall be made within a time-
frame to be specified by the Department. The Agency shall, within sixty (60) days after notice
from the Department, provide the Department with a corrective action plan describing how the
Agency will address all issues of contract non-performance, unacceptable performance,
failure to meet the minimum performance levels, deliverable deficiencies, or contract non-
compliance. If the corrective action plan is unacceptable to the Department, the Agency will
not be reimbursed. If the deficiency is subsequently resolved, the Agency may bill the
Department for the amount that was previously not reimbursed during the next billing period. If
the Agency is unable to resolve the deficiency, the funds shall be forfeited at the end of the
Agreement’s term.

Invoice Processing. An Agency receiving financial assistance from the Department should
be aware of the following time frames. Inspection or verification and approval of deliverables
shall take no longer than 20 days from the Department’s receipt of the invoice. The
Department has 20 days to deliver a request for payment (voucher) to the Department of
Financial Services. The 20 days are measured from the latter of the date the invoice is
received or the deliverables are received, inspected or verified, and approved.

If a payment is not available within 40 days, a separate interest penalty at a rate as established
pursuant to Section 55.03(1), Florida Statutes, will be due and payable, in addition to the
invoice amount, to the Agency. Interest penalties of less than one (1) dollar will not be
enforced unless the Agency requests payment. Invoices that have to be returned to an Agency
because of Agency preparation errors will result in a delay in the payment. The invoice
payment requirements do not start until a properly completed invoice is provided to the
Department.

A Vendor Ombudsman has been established within the Department of Financial Services.
The duties of this individual include acting as an advocate for Agency who may be
experiencing problems in obtaining timely payment(s) from a state agency. The Vendor
Ombudsman may be contacted at (850) 413-5516.

Records Retention. The Agency shall maintain an accounting system or separate accounts
to ensure funds and projects are tracked separately. Records of costs incurred under the terms
of this Agreement shall be maintained and made available upon request to the Department at
all times during the period of this Agreement and for five years after final payment is made.
Copies of these records shall be furnished to the Department upon request. Records of costs
incurred include the Agency's general accounting records and the Project records, together
with supporting documents and records, of the Contractor and all subcontractors performing
work on the Project, and all other records of the Contractor and subcontractors considered
necessary by the Department for a proper audit of costs.

Progress Reports. Upon request, the Agency agrees to provide progress reports to the
Department in the standard format used by the Department and at intervals established by the
Department. The Department will be entitled at all times to be advised, at its request, as to the
status of the Project and of details thereof.

Submission of Other Documents. The Agency shall submit to the Department such data,
reports, records, contracts, and other documents relating to the Project as the Department
may require as listed in Exhibit "E", Program Specific Terms and Conditions attached to
and incorporated into this Agreement.
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Offsets for Claims. If, after Project completion, any claim is made by the Department resulting
from an audit or for work or services performed pursuant to this Agreement, the Department
may offset such amount from payments due for work or services done under any agreement
that it has with the Agency owing such amount if, upon written demand, payment of the amount
is not made within 60 days to the Department. Offsetting any amount pursuant to this
paragraph shall not be considered a breach of contract by the Department.

Final Invoice. The Agency must submit the final invoice on the Project to the Department
within 120 days after the completion of the Project. Invoices submitted after the 120-day time
period may not be paid.

. Department’s Performance and Payment Contingent Upon Annual Appropriation by the
Legislature. The Department’s performance and obligation to pay under this Agreement is
contingent upon an annual appropriation by the Legislature. If the Department's funding for
this Project is in multiple fiscal years, a notice of availability of funds from the Department’s
project manager must be received prior to costs being incurred by the Agency. See Exhibit
“B”, Schedule of Financial Assistance for funding levels by fiscal year. Project costs
utilizing any fiscal year funds are not eligible for reimbursement if incurred prior to funds
approval being received. The Department will notify the Agency, in writing, when funds are
available.

Limits on Contracts Exceeding $25,000 and Term more than 1 Year. In the event this
Agreement is in excess of $25,000 and has a term for a period of more than one year, the
provisions of Section 339.135(6)(a), Florida Statutes, are hereby incorporated:

"The Department, during any fiscal year, shall not expend money, incur any
liability, or enter into any contract which, by its terms, involves the expenditure
of money in excess of the amounts budgeted as available for expenditure
during such fiscal year. Any contract, verbal or written, made in violation of
this subsection is null and void, and no money may be paid on such contract.
The Department shall require a statement from the comptroller of the
Department that funds are available prior to entering into any such contract
or other binding commitment of funds. Nothing herein contained shall prevent
the making of contracts for periods exceeding 1 year, but any contract so
made shall be executory only for the value of the services to be rendered or
agreed to be paid for in succeeding fiscal years; and this paragraph shall be
incorporated verbatim in all contracts of the Department which are for an
amount in excess of $25,000 and which have a term for a period of more than
1 year."

Agency Obligation to Refund Department. Any Project funds made available by the
Department pursuant to this Agreement that are determined by the Department to have been
expended by the Agency in violation of this Agreement or any other applicable law or
regulation shall be promptly refunded in full to the Department. Acceptance by the Department
of any documentation or certifications, mandatory or otherwise permitted, that the Agency files
shall not constitute a waiver of the Department's rights as the funding agency to verify all
information at a later date by audit or investigation.

Non-Eligible Costs. In determining the amount of the payment, the Department will exclude
all Project costs incurred by the Agency prior to the execution of this Agreement, costs incurred
after the expiration of the Agreement, costs that are not provided for in Exhibit “A”, Project
Description and Responsibilities, and as set forth in Exhibit “B”, Schedule of Financial
Assistance, costs agreed to be borne by the Agency or its contractors and subcontractors for
not meeting the Project commencement and final invoice time lines, and costs attributable to
goods or services received under a contract or other arrangement that has not been approved
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in writing by the Department. Specific unallowable costs may be listed in Exhibit “A”, Project
Description and Responsibilities.

11. General Requirements. The Agency shall complete the Project with all practical dispatch in a sound,
economical, and efficient manner, and in accordance with the provisions in this Agreement and all
applicable laws.

a. Necessary Permits Certification. The Agency shall certify to the Department that the
Agency’s design consultant and/or construction contractor has secured the necessary permits.

b. Right-of-Way Certification. If the Project involves construction, then the Agency shall provide
to the Department certification and a copy of appropriate documentation substantiating that all
required right-of-way necessary for the Project has been obtained. Certification is required
prior to authorization for advertisement for or solicitation of bids for construction of the Project,
even if no right-of-way is required.

c. Notification Requirements When Performing Construction on Department’s Right-of-
Way. In the event the cost of the Project is greater than $250,000.00, and the Project involves
construction on the Department’s right-of-way, the Agency shall provide the Department with
written notification of either its intent to:

i. Require the construction work of the Project that is on the Department’s right-of-way
to be performed by a Department prequalified contractor, or

ii. Construct the Project utilizing existing Agency employees, if the Agency can
complete said Project within the time frame set forth in this Agreement.

d. __ Ifthis box is checked, then the Agency is permitted to utilize its own forces and the following
provision applies: Use of Agency Workforce. In the event the Agency proceeds with any
phase of the Project utilizing its own forces, the Agency will only be reimbursed for direct costs
(this excludes general overhead).

e. __If this box is checked, then the Agency is permitted to utilize Indirect Costs:
Reimbursement for Indirect Program Expenses (select one):

i. __ Agency has selected to seek reimbursement from the Department for actual indirect
expenses (no rate).

ii. __ Agency has selected to apply a de minimus rate of 10% to modified total direct
costs. Note: The de minimus rate is available only to entities that have never had a
negotiated indirect cost rate. When selected, the de minimus rate must be used
consistently for all federal awards until such time the agency chooses to negotiate a
rate. A cost policy statement and de minimis certification form must be submitted to
the Department for review and approval.

iii. __ Agency has selected to apply a state or federally approved indirect cost rate. A
federally approved rate agreement or indirect cost allocation plan (ICAP) must be
submitted annually.

f. Agency Compliance with Laws, Rules, and Regulations, Guidelines, and Standards. The
Agency shall comply and require its contractors and subcontractors to comply with all terms
and conditions of this Agreement and all federal, state, and local laws and regulations
applicable to this Project.

g. Claims and Requests for Additional Work. The Agency shall have the sole responsibility
for resolving claims and requests for additional work for the Project. The Agency will make
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best efforts to obtain the Department’s input in its decisions. The Department is not obligated
to reimburse for claims or requests for additional work.

12. Contracts of the Agency:

a. Approval of Third Party Contracts. The Department specifically reserves the right to review
and approve any and all third party contracts with respect to the Project before the Agency
executes or obligates itself in any manner requiring the disbursement of Department funds,
including consultant and purchase of commodities contracts, or amendments thereto. If the
Department chooses to review and approve third party contracts for this Project and the
Agency fails to obtain such approval, that shall be sufficient cause for nonpayment by the
Department. The Department specifically reserves unto itself the right to review the
gualifications of any consultant or contractor and to approve or disapprove the employment of
the same. If Federal Transit Administration (FTA) funds are used in the Project, the
Department must exercise the right to third party contract review.

b. Procurement of Commodities or Contractual Services. Itis understood and agreed by the
Parties hereto that participation by the Department in a project with the Agency, where said
project involves the purchase of commodities or contractual services where purchases or
costs exceed the Threshold Amount for CATEGORY TWO per Section 287.017, Florida
Statutes, is contingent on the Agency complying in full with the provisions of Section 287.057,
Florida Statutes. The Agency’s Authorized Official shall certify to the Department that the
Agency’s purchase of commodities or contractual services has been accomplished in
compliance with Section 287.057, Florida Statutes. It shall be the sole responsibility of the
Agency to ensure that any obligations made in accordance with this Section comply with the
current threshold limits. Contracts, purchase orders, task orders, construction change orders,
or any other agreement that would result in exceeding the current budget contained in Exhibit
"B", Schedule of Financial Assistance, or that is not consistent with the Project description
and scope of services contained in Exhibit "A", Project Description and Responsibilities
must be approved by the Department prior to Agency execution. Failure to obtain such
approval, and subsequent execution of an amendment to the Agreement if required, shall be
sufficient cause for nonpayment by the Department, in accordance with this Agreement.

c. Consultants’ Competitive Negotiation Act. It is understood and agreed by the Parties to
this Agreement that participation by the Department in a project with the Agency, where said
project involves a consultant contract for professional services, is contingent on the Agency’s
full compliance with provisions of Section 287.055, Florida Statutes, Consultants’ Competitive
Negotiation Act. In all cases, the Agency’s Authorized Official shall certify to the Department
that selection has been accomplished in compliance with the Consultants’ Competitive
Negotiation Act.

d. Disadvantaged Business Enterprise (DBE) Policy and Obligation. It is the policy of the
Department that DBEs, as defined in 49 C.F.R. Part 26, as amended, shall have the
opportunity to participate in the performance of contracts financed in whole or in part with
Department funds under this Agreement. The DBE requirements of applicable federal and
state laws and regulations apply to this Agreement. The Agency and its contractors agree to
ensure that DBEs have the opportunity to participate in the performance of this Agreement.
In this regard, all recipients and contractors shall take all necessary and reasonable steps in
accordance with applicable federal and state laws and regulations to ensure that the DBEs
have the opportunity to compete for and perform contracts. The Agency and its contractors
and subcontractors shall not discriminate on the basis of race, color, national origin or sex in
the award and performance of contracts, entered pursuant to this Agreement.

13. Maintenance Obligations. In the event the Project includes construction or the acquisition of commodities
then the following provisions are incorporated into this Agreement:
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a. The Agency agrees to accept all future maintenance and other attendant costs occurring after
completion of the Project for all improvements constructed or commodities acquired as part of
the Project. The terms of this provision shall survive the termination of this Agreement.

14. Sale, Transfer, or Disposal of Department-funded Property:

a. The Agency will not sell or otherwise transfer or dispose of any part of its title or other
interests in real property, facilities, or equipment funded in any part by the Department under
this Agreement without prior written approval by the Department.

b. If a sale, transfer, or disposal by the Agency of all or a portion of Department-funded real
property, facilities, or equipment is approved by the Department, the following provisions will

apply:

i. The Agency shall reimburse the Department a proportional amount of the proceeds
of the sale of any Department-funded property.

ii. The proportional amount shall be determined on the basis of the ratio of the
Department funding of the development or acquisition of the property multiplied
against the sale amount, and shall be remitted to the Department within ninety (90)
days of closing of sale.

iii. Sale of property developed or acquired with Department funds shall be at market
value as determined by appraisal or public bidding process, and the contract and
process for sale must be approved in advance by the Department.

iv. If any portion of the proceeds from the sale to the Agency are non-cash
considerations, reimbursement to the Department shall include a proportional
amount based on the value of the non-cash considerations.

c. The terms of provisions “a” and “b” above shall survive the termination of this Agreement.

i. The terms shall remain in full force and effect throughout the useful life of facilities
developed, equipment acquired, or Project items installed within a facility, but shall
not exceed twenty (20) years from the effective date of this Agreement.

ii. There shall be no limit on the duration of the terms with respect to real property
acquired with Department funds.

15. Single Audit. The administration of Federal or State resources awarded through the Department to the
Agency by this Agreement may be subject to audits and/or monitoring by the Department. The following
requirements do not limit the authority of the Department to conduct or arrange for the conduct of additional
audits or evaluations of Federal awards or State financial assistance or limit the authority of any state
agency inspector general, the State of Florida Auditor General, or any other state official. The Agency shall
comply with all audit and audit reporting requirements as specified below.

Federal Funded:

a. In addition to reviews of audits conducted in accordance with 2 CFR Part 200, Subpart F —
Audit Requirements, monitoring procedures may include but not be limited to on-site visits by
Department staff and/or other procedures, including reviewing any required performance and
financial reports, following up, ensuring corrective action, and issuing management decisions
on weaknesses found through audits when those findings pertain to Federal awards provided
through the Department by this Agreement. By entering into this Agreement, the Agency
agrees to comply and cooperate fully with any monitoring procedures/processes deemed
appropriate by the Department. The Agency further agrees to comply and cooperate with any
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inspections, reviews, investigations, or audits deemed necessary by the Department, State of
Florida Chief Financial Officer (CFO), or State of Florida Auditor General.

The Agency, a non-Federal entity as defined by 2 CFR Part 200, Subpart F — Audit
Requirements, as a subrecipient of a Federal award awarded by the Department through this
Agreement, is subject to the following requirements:

i. In the event the Agency expends a total amount of Federal awards equal to or in
excess of the threshold established by 2 CFR Part 200, Subpart F — Audit
Requirements, the Agency must have a Federal single or program-specific audit
conducted for such fiscal year in accordance with the provisions of 2 CFR Part 200,
Subpart F — Audit Requirements. Exhibit “G”, Financial Assistance (Single Audit
Act), to this Agreement provides the required Federal award identification information
needed by the Agency to further comply with the requirements of 2 CFR Part 200,
Subpart F — Audit Requirements. In determining Federal awards expended in a fiscal
year, the Agency must consider all sources of Federal awards based on when the
activity related to the Federal award occurs, including the Federal award provided
through the Department by this Agreement. The determination of amounts of Federal
awards expended should be in accordance with the guidelines established by 2 CFR
Part 200, Subpart F — Audit Requirements. An audit conducted by the State of Florida
Auditor General in accordance with the provisions of 2 CFR Part 200, Subpart F —
Audit Requirements, will meet the requirements of this part.

ii. In connection with the audit requirements, the Agency shall fulfill the requirements
relative to the auditee responsibilities as provided in 2 CFR Part 200, Subpart F —
Audit Requirements.

iii. In the event the Agency expends less than the threshold established by 2 CFR Part
200, Subpart F — Audit Requirements, in Federal awards, the Agency is exempt from
Federal audit requirements for that fiscal year. However, the Agency must provide a
single audit exemption statement to the Department at
FDOTSingleAudit@dot.state.fl.Lus no later than nine months after the end of the
Agency’s audit period for each applicable audit year. In the event the Agency expends
less than the threshold established by 2 CFR Part 200, Subpart F — Audit
Requirements, in Federal awards in a fiscal year and elects to have an audit
conducted in accordance with the provisions of 2 CFR Part 200, Subpart F — Audit
Requirements, the cost of the audit must be paid from non-Federal resources (i.e., the
cost of such an audit must be paid from the Agency’s resources obtained from other
than Federal entities).

iv. The Agency must electronically submit to the Federal Audit Clearinghouse (FAC) at
https://harvester.census.gov/facweb/ the audit reporting package as required by 2
CFR Part 200, Subpart F — Audit Requirements, within the earlier of 30 calendar days
after receipt of the auditor’s report(s) or nine months after the end of the audit period.
The FAC is the repository of record for audits required by 2 CFR Part 200, Subpart F
— Audit Requirements. However, the Department requires a copy of the audit reporting
package also be submitted to FDOTSingleAudit@dot.state.fl.us within the earlier of
30 calendar days after receipt of the auditor’s report(s) or nine months after the end
of the audit period as required by 2 CFR Part 200, Subpart F — Audit Requirements.

v. Within six months of acceptance of the audit report by the FAC, the Department will
review the Agency’s audit reporting package, including corrective action plans and
management letters, to the extent necessary to determine whether timely and
appropriate action on all deficiencies has been taken pertaining to the Federal award
provided through the Department by this Agreement. If the Agency fails to have an
audit conducted in accordance with 2 CFR Part 200, Subpart F — Audit Requirements,
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the Department may impose additional conditions to remedy noncompliance. If the
Department determines that noncompliance cannot be remedied by imposing
additional conditions, the Department may take appropriate actions to enforce
compliance, which actions may include but not be limited to the following:

1. Temporarily withhold cash payments pending correction of the deficiency by
the Agency or more severe enforcement action by the Department;

2. Disallow (deny both use of funds and any applicable matching credit for) all
or part of the cost of the activity or action not in compliance;

3. Wholly or partly suspend or terminate the Federal award,;

4. |Initiate suspension or debarment proceedings as authorized under 2 C.F.R.
Part 180 and Federal awarding agency regulations (or in the case of the
Department, recommend such a proceeding be initiated by the Federal
awarding agency);

5. Withhold further Federal awards for the Project or program;

6. Take other remedies that may be legally available.

vi. As acondition of receiving this Federal award, the Agency shall permit the Department
or its designee, the CFO, or State of Florida Auditor General access to the Agency’s
records, including financial statements, the independent auditor’s working papers, and
project records as necessary. Records related to unresolved audit findings, appeals,
or litigation shall be retained until the action is complete or the dispute is resolved.

vii. The Department’s contact information for requirements under this part is as follows:

Office of Comptroller, MS 24

605 Suwannee Street
Tallahassee, Florida 32399-0450
FDOTSingleAudit@dot.state.fl.us

State Funded:

a. Inaddition to reviews of audits conducted in accordance with Section 215.97, Florida Statutes,
monitoring procedures to monitor the Agency’s use of state financial assistance may include
but not be limited to on-site visits by Department staff and/or other procedures, including
reviewing any required performance and financial reports, following up, ensuring corrective
action, and issuing management decisions on weaknesses found through audits when those
findings pertain to state financial assistance awarded through the Department by this
Agreement. By entering into this Agreement, the Agency agrees to comply and cooperate fully
with any monitoring procedures/processes deemed appropriate by the Department. The
Agency further agrees to comply and cooperate with any inspections, reviews, investigations,
or audits deemed necessary by the Department, the Department of Financial Services (DFS),
or State of Florida Auditor General.

b. The Agency, a “nonstate entity” as defined by Section 215.97, Florida Statutes, as a recipient
of state financial assistance awarded by the Department through this Agreement, is subject to
the following requirements:

i In the event the Agency meets the audit threshold requirements established by
Section 215.97, Florida Statutes, the Agency must have a State single or project-
specific audit conducted for such fiscal year in accordance with Section 215.97,
Florida Statutes; applicable rules of the Department of Financial Services; and
Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit
organizations), Rules of the Auditor General. Exhibit “G”, Financial Assistance
(Single Audit Act), to this Agreement indicates state financial assistance awarded
through the Department by this Agreement needed by the Agency to further comply
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with the requirements of Section 215.97, Florida Statutes. In determining the state
financial assistance expended in a fiscal year, the Agency shall consider all sources
of state financial assistance, including state financial assistance received from the
Department by this Agreement, other state agencies, and other nonstate entities.
State financial assistance does not include Federal direct or pass-through awards
and resources received by a nonstate entity for Federal program matching
requirements.

In connection with the audit requirements, the Agency shall ensure that the audit
complies with the requirements of Section 215.97(8), Florida Statutes. This includes
submission of a financial reporting package as defined by Section 215.97(2)(e),
Florida Statutes, and Chapters 10.550 (local governmental entities) or 10.650
(nonprofit and for-profit organizations), Rules of the Auditor General.

In the event the Agency does not meet the audit threshold requirements established
by Section 215.97, Florida Statutes, the Agency is exempt for such fiscal year from
the state single audit requirements of Section 215.97, Florida Statutes. However, the
Agency must provide a single audit exemption statement to the Department at
FDOTSingleAudit@dot.state.fl.Lus no later than nine months after the end of the
Agency’s audit period for each applicable audit year. In the event the Agency does
not meet the audit threshold requirements established by Section 215.97, Florida
Statutes, in a fiscal year and elects to have an audit conducted in accordance with
the provisions of Section 215.97, Florida Statutes, the cost of the audit must be paid
from the Agency’s resources (i.e., the cost of such an audit must be paid from the
Agency’s resources obtained from other than State entities).

In accordance with Chapters 10.550 (local governmental entities) or 10.650
(nonprofit and for-profit organizations), Rules of the Auditor General, copies of
financial reporting packages required by this Agreement shall be submitted to:

Florida Department of Transportation
Office of Comptroller, MS 24

605 Suwannee Street

Tallahassee, Florida 32399-0405
FDOTSingleAudit@dot.state.fl.us

And

State of Florida Auditor General

Local Government Audits/342

111 West Madison Street, Room 401
Tallahassee, FL 32399-1450

Email: flaudgen localgovt@aud.state.fl.us

Any copies of financial reporting packages, reports, or other information required to
be submitted to the Department shall be submitted timely in accordance with Section
215.97, Florida Statutes, and Chapters 10.550 (local governmental entities) or
10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, as
applicable.

The Agency, when submitting financial reporting packages to the Department for
audits done in accordance with Chapters 10.550 (local governmental entities) or
10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, should
indicate the date the reporting package was delivered to the Agency in
correspondence accompanying the reporting package.
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Vil. Upon receipt, and within six months, the Department will review the Agency’s

financial reporting package, including corrective action plans and management
letters, to the extent necessary to determine whether timely and appropriate
corrective action on all deficiencies has been taken pertaining to the state financial
assistance provided through the Department by this Agreement. If the Agency fails
to have an audit conducted consistent with Section 215.97, Florida Statutes, the
Department may take appropriate corrective action to enforce compliance.

viii. As a condition of receiving state financial assistance, the Agency shall permit the
Department or its designee, DFS, or the Auditor General access to the Agency’s
records, including financial statements, the independent auditor's working papers,
and project records as necessary. Records related to unresolved audit findings,
appeals, or litigation shall be retained until the action is complete or the dispute is
resolved.

c. The Agency shall retain sufficient records demonstrating its compliance with the terms of this
Agreement for a period of five years from the date the audit report is issued and shall allow
the Department or its designee, DFS, or State of Florida Auditor General access to such
records upon request. The Agency shall ensure that the audit working papers are made
available to the Department or its designee, DFS, or State of Florida Auditor General upon
request for a period of five years from the date the audit report is issued, unless extended in
writing by the Department.

16. Notices and Approvals. Notices and approvals referenced in this Agreement must be obtained in writing
from the Parties’ respective Administrators or their designees.

17. Restrictions, Prohibitions, Controls and Labor Provisions:

a. Convicted Vendor List. A person or affiliate who has been placed on the convicted vendor
list following a conviction for a public entity crime may not submit a bid on a contract to provide
any goods or services to a public entity; may not submit a bid on a contract with a public entity
for the construction or repair of a public building or public work; may not submit bids on leases
of real property to a public entity; may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided in Section
287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of
being placed on the convicted vendor list.

b. Discriminatory Vendor List. In accordance with Section 287.134, Florida Statutes, an entity
or affiliate who has been placed on the Discriminatory Vendor List, kept by the Florida
Department of Management Services, may not submit a bid on a contract to provide goods or
services to a public entity; may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work; may not submit bids on leases of real
property to a public entity; may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity; and may not transact
business with any public entity.

c. Non-Responsible Contractors. An entity or affiliate who has had its Certificate of
Qualification suspended, revoked, denied, or have further been determined by the Department
to be a non-responsible contractor, may not submit a bid or perform work for the construction
or repair of a public building or public work on a contract with the Agency.

d. Prohibition on Using Funds for Lobbying. No funds received pursuant to this Agreement

may be expended for lobbying the Florida Legislature, judicial branch, or any state agency, in
accordance with Section 216.347, Florida Statutes.
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e. Unauthorized Aliens. The Department shall consider the employment by any contractor of
unauthorized aliens a violation of Section 274A(e) of the Immigration and Nationality Act. If
the contractor knowingly employs unauthorized aliens, such violation will be cause for
unilateral cancellation of this Agreement.

f. Procurement of Construction Services. If the Project is procured pursuant to Chapter 255,
Florida Statutes, for construction services and at the time of the competitive solicitation for the
Project, 50 percent or more of the cost of the Project is to be paid from state-appropriated
funds, then the Agency must comply with the requirements of Section 255.0991, Florida
Statutes.

g. E-Verify. The Agency shall:

i. Utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Agency during the term of the
contract; and

ii. Expressly require any subcontractors performing work or providing services pursuant
to the state contract to likewise utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the
subcontractor during the contract term.

18. Indemnification and Insurance:

a. lItis specifically agreed between the Parties executing this Agreement that it is not intended
by any of the provisions of any part of this Agreement to create in the public or any member
thereof, a third party beneficiary under this Agreement, or to authorize anyone not a party to
this Agreement to maintain a suit for personal injuries or property damage pursuant to the
terms or provisions of this Agreement. The Agency guarantees the payment of all just claims
for materials, supplies, tools, or labor and other just claims against the Agency or any
subcontractor, in connection with this Agreement. Additionally, to the extent permitted by law
and as limited by and pursuant to the provisions of Section 768.28, Florida Statutes, the
Agency shall indemnify and hold harmless the State of Florida, Department of Transportation,
including the Department’s officers and employees, from liabilities, damages, losses, and
costs, including, but not limited to, reasonable attorney’s fees, to the extent caused by the
negligence, recklessness, or intentional wrongful misconduct of the Agency and persons
employed or utilized by the Agency in the performance of this Agreement. This indemnification
shall survive the termination of this Agreement. Nothing contained in this paragraph is
intended to nor shall it constitute a waiver of the State of Florida and the Agency’s sovereign
immunity. Additionally, the Agency agrees to include the following indemnification in all
contracts with contractors/subcontractors and consultants/subconsultants who perform work
in connection with this Agreement:

“To the fullest extent permitted by law, the Agency’s contractor/consultant shall indemnify and
hold harmless the Agency and the State of Florida, Department of Transportation, including
the Department’s officers and employees, from liabilities, damages, losses and costs,
including, but not limited to, reasonable attorney’'s fees, to the extent caused by the
negligence, recklessness or intentional wrongful misconduct of the contractor/consultant and
persons employed or utilized by the contractor/consultant in the performance of this
Agreement.

This indemnification shall survive the termination of this Agreement. Nothing contained in this

paragraph is intended to nor shall it constitute a waiver of the State of Florida and the Agency’s
sovereign immunity.”
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The Agency shall provide Workers’ Compensation Insurance in accordance with Florida’s
Workers’ Compensation law for all employees. If subletting any of the work, ensure that the
subcontractor(s) and subconsultant(s) have Workers’ Compensation Insurance for their
employees in accordance with Florida’s Workers’ Compensation law. If using “leased
employees” or employees obtained through professional employer organizations (“PEQ’s”),
ensure that such employees are covered by Workers’ Compensation Insurance through the
PEO’s or other leasing entities. Ensure that any equipment rental agreements that include
operators or other personnel who are employees of independent contractors, sole
proprietorships, or partners are covered by insurance required under Florida’'s Workers'
Compensation law.

If the Agency elects to self-perform the Project, then the Agency may self-insure. If the Agency
elects to hire a contractor or consultant to perform the Project, then the Agency shall carry, or
cause its contractor or consultant to carry, Commercial General Liability insurance providing
continuous coverage for all work or operations performed under this Agreement. Such
insurance shall be no more restrictive than that provided by the latest occurrence form edition
of the standard Commercial General Liability Coverage Form (ISO Form CG 00 01) as filed
for use in the State of Florida. The Agency shall cause, or cause its contractor or consultant
to cause, the Department to be made an Additional Insured as to such insurance. Such
coverage shall be on an “occurrence” basis and shall include Products/Completed Operations
coverage. The coverage afforded to the Department as an Additional Insured shall be primary
as to any other available insurance and shall not be more restrictive than the coverage
afforded to the Named Insured. The limits of coverage shall not be less than $1,000,000 for
each occurrence and not less than a $5,000,000 annual general aggregate, inclusive of
amounts provided by an umbrella or excess policy. The limits of coverage described herein
shall apply fully to the work or operations performed under the Agreement, and may not be
shared with or diminished by claims unrelated to the Agreement. The policy/ies and coverage
described herein may be subject to a deductible and such deductibles shall be paid by the
Named Insured. No policy/ies or coverage described herein may contain or be subject to a
Retention or a Self-Insured Retention unless the Agency is a state agency or subdivision of
the State of Florida that elects to self-perform the Project. Prior to the execution of the
Agreement, and at all renewal periods which occur prior to final acceptance of the work, the
Department shall be provided with an ACORD Certificate of Liability Insurance reflecting the
coverage described herein. The Department shall be notified in writing within ten days of any
cancellation, notice of cancellation, lapse, renewal, or proposed change to any policy or
coverage described herein. The Department’s approval or failure to disapprove any policy/ies,
coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure and
maintain the insurance required herein, nor serve as a waiver of any rights or defenses the
Department may have.

When the Agreement includes the construction of a railroad grade crossing, railroad overpass
or underpass structure, or any other work or operations within the limits of the railroad right-
of-way, including any encroachments thereon from work or operations in the vicinity of the
railroad right-of-way, the Agency shall, or cause its contractor to, in addition to the insurance
coverage required above, procure and maintain Railroad Protective Liability Coverage (ISO
Form CG 00 35) where the railroad is the Named Insured and where the limits are not less
than $2,000,000 combined single limit for bodily injury and/or property damage per
occurrence, and with an annual aggregate limit of not less than $6,000,000. The railroad shall
also be added along with the Department as an Additional Insured on the policy/ies procured
pursuant to the paragraph above. Prior to the execution of the Agreement, and at all renewal
periods which occur prior to final acceptance of the work, both the Department and the railroad
shall be provided with an ACORD Certificate of Liability Insurance reflecting the coverage
described herein. The insurance described herein shall be maintained through final
acceptance of the work. Both the Department and the railroad shall be notified in writing within
ten days of any cancellation, notice of cancellation, renewal, or proposed change to any policy
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or coverage described herein. The Department's approval or failure to disapprove any
policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to
procure and maintain the insurance required herein, nor serve as a waiver of any rights the
Department may have.

e. When the Agreement involves work on or in the vicinity of utility-owned property or facilities,
the utility shall be added along with the Department as an Additional Insured on the
Commercial General Liability policy/ies procured above.

19. Miscellaneous:

a. Environmental Regulations. The Agency will be solely responsible for compliance with all
applicable environmental regulations and for any liability arising from non-compliance with
these regulations, and will reimburse the Department for any loss incurred in connection
therewith.

b. Non-Admission of Liability. In no event shall the making by the Department of any payment
to the Agency constitute or be construed as a waiver by the Department of any breach of
covenant or any default which may then exist on the part of the Agency and the making of
such payment by the Department, while any such breach or default shall exist, shall in no way
impair or prejudice any right or remedy available to the Department with respect to such breach
or default.

c. Severability. If any provision of this Agreement is held invalid, the remainder of this
Agreement shall not be affected. In such an instance, the remainder would then continue to
conform to the terms and requirements of applicable law.

d. Agency not an agent of Department. The Agency and the Department agree that the
Agency, its employees, contractors, subcontractors, consultants, and subconsultants are not
agents of the Department as a result of this Agreement.

e. Bonus or Commission. By execution of the Agreement, the Agency represents that it has
not paid and, also agrees not to pay, any bonus or commission for the purpose of obtaining
an approval of its application for the financing hereunder.

f. Non-Contravention of State Law. Nothing in the Agreement shall require the Agency to
observe or enforce compliance with any provision or perform any act or do any other thing in
contravention of any applicable state law. If any of the provisions of the Agreement violate any
applicable state law, the Agency will at once notify the Department in writing so that
appropriate changes and modifications may be made by the Department and the Agency to
the end that the Agency may proceed as soon as possible with the Project.

g. Execution of Agreement. This Agreement may be executed in one or more counterparts,
each of which shall be deemed an original, but all of which shall constitute the same
Agreement. A facsimile or electronic transmission of this Agreement with a signature on behalf
of a party will be legal and binding on such party.

h. Federal Award Identification Number (FAIN). If the FAIN is not available prior to execution
of the Agreement, the Department may unilaterally add the FAIN to the Agreement without
approval of the Agency and without an amendment to the Agreement. If this occurs, an
updated Agreement that includes the FAIN will be provided to the Agency and uploaded to the
Department of Financial Services’ Florida Accountability Contract Tracking System (FACTS).
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i. Inspector General Cooperation. The Agency agrees to comply with Section 20.055(5),
Florida Statutes, and to incorporate in all subcontracts the obligation to comply with Section
20.055(5), Florida Statutes.

j-  Law, Forum, and Venue. This Agreement shall be governed by and construed in accordance
with the laws of the State of Florida. In the event of a conflict between any portion of the
contract and Florida law, the laws of Florida shall prevail. The Agency agrees to waive forum
and venue and that the Department shall determine the forum and venue in which any dispute
under this Agreement is decided.

IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year written above.

AGENCY City of Pensacola (Port of STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
Pensacola)

By:
By:

Name: Jared Perdue, P.E.

Name: Grover C. Robinson, IV

Title: Director of Transportation Development

Title: Mayor

Legal as to form: STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
Legal Review:

City Attorney
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EXHIBIT A

Project Description and Responsibilities

A. Project Description (description of Agency’s project to provide context, description of project components funded
via this Agreement (if not the entire project)): The Port of Pensacola's wharves, docks, berths, and bulkhead structures
have been developed overtime, and require repairs and enhancements to meet the demands of today's maritime
industry. This Project focuses on the environmental, design and construction activities required to repair and enhance
the Port's waterside facilities.

B. Project Location (limits, city, county, map): Port of Pensacola, Pensacola, FL

C. Project Scope (allowable costs: describe project components, improvement type/service type, approximate
timeline, project schedule, project size): This Project includes the environmental work, design work, and construction
work required to complete the berth development activities described in the Project Description, including: aids to
navigation; apron improvements; asphalt paving activities; benthic studies; berthing area widening and deepening;
bulkhead caps; cap faces repair or installation; cable protection systems; cap soffits repair or installation; cast in place
concrete; cathodic protection; concrete beams; construction; construction inspection cost; construction management;
construction services; consulting services; contractor stand-by; cost estimates; crack repairs; deck ballast;
demobilization; demolition; engineering services; environmental assessments; fenders and bollards; form work;
geotechnical services; grout filling; mitigation assessments; mobilization; panel soffit repair or installation; permitting;
pilings; plan development (e.g., 30 /60 /90 /100 % and as-builts); precast concrete; preconstruction engineering and
design; procurement costs; rebar repair or installation; reconstruction of underdeck concrete; seagrass studies; sheet
piling; stormwater management; structural components; surveying; temporary facilities; tie-back systems; and, turning
basin widening and deepening.

D. Deliverable(s):

The project scope identifies the ultimate project deliverables. Deliverables for requisition, payment and invoice
purposes will be the incremental progress made toward completion of project scope elements. Supporting
documentation will be quantifiable, measurable, and verifiable, to allow for a determination of the amount of
incremental progress that has been made, and provide evidence that the payment requested is commensurate with
the accomplished incremental progress and costs incurred by the Agency.

E. Unallowable Costs (including but not limited to): Travel costs are unallowable cost. Cost not directly related to the
improvement of wharves, docks, berths, bulkheads, or similar structures, are unallowable costs.

F. Transit Operating Grant Requirements (Transit Only):
Transit Operating Grants billed as an operational subsidy will require an expenditure detail report from the Agency that

matches the invoice period. The expenditure detail, along with the progress report, will be the required deliverables for
Transit Operating Grants.
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FUNDS AWARDED TO THE AGENCY AND REQUIRED MATCHING FUNDS PURSUANT TO THIS AGREEMENT
CONSIST OF THE FOLLOWING:

A. Fund Type and Fiscal Year:

Financial Fund FLAIR State Object CSFA/ CSFA/CFDA Title or Eundin
Management Tvoe Category Fiscal Code CFDA Funding Source Amoungt]
Number yp Year Number Description
445549-1-94-01 DPTO 088794 2019 751000 55.005 Seaport Grant Programs $225,000
445549-1-94-01 LF 088794 2019 $75,000
Total Financial Assistance $300,000
B. Estimate of Project Costs by Grant Phase:
State Local | Federal
*
Phases State Local Federal Totals % % %
Land Acquisition $0 $0 $0 $0 0.00 0.00 0.00
Planning $0 $0 $0 $0 0.00 0.00 0.00
Environmental/Design/Construction $225,000 $75,000 $0 $300,000 | 75.00 | 25.00 0.00
Capital Equipment $0 $0 $0 $0 0.00 0.00 0.00
Match to Direct Federal Funding $0 $0 $0 $0 0.00 0.00 0.00
Mobility Management $0 $0 $0 $0 0.00 0.00 0.00
(Transit Only)
Totals $225,000 $75,000 $0 $300,000

*Shifting items between these grant phases requires execution of an Amendment to the Public Transportation Grant

Agreement.

BUDGET/COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES:

| certify that the cost for each line item budget category (grant phase) has been evaluated and determined to be

allowable, reasonable, and necessary as required by Section 216.3475, Florida Statutes. Documentation is on file
evidencing the methodology used and the conclusions reached.

Ray Corbitt

Department Grant Manager Name

Signature

Date
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EXHIBIT C

TERMS AND CONDITIONS OF CONSTRUCTION
1. Design and Construction Standards and Required Approvals.

a. The Agency understands that it is responsible for the preparation and certification of all design
plans for the Project. The Agency shall hire a qualified consultant for the design phase of the
Project or, if applicable, the Agency shall require their design-build contractor or construction
management contractor to hire a qualified consultant for the design phase of the Project.

b. Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the
Agency for the design phase or other non-construction phases of the Project. If the Project
involves a construction phase, the Agency shall not begin the construction phase of the Project
until the Department issues a Notice to Proceed for the construction phase. Prior to
commencing the construction work described in this Agreement, the Agency shall request a
Notice to Proceed from the Department's Project Manager, _ Ray Corbitt (email:
Ray.Corbitt@dot.state.fl.us) or from an appointed designee. Any construction phase work
performed prior to the execution of this required Notice to Proceed is not subject to
reimbursement.

c. The Agency will provide one (1) copy of the final design plans and specifications and final bid
documents to the Department’s Project Manager prior to bidding or commencing construction
of the Project.

d. The Agency shall require the Agency’s contractor to post a payment and performance bond
in accordance with applicable law(s).

e. The Agency shall be responsible to ensure that the construction work under this Agreement
is performed in accordance with the approved construction documents, and that the
construction work will meet all applicable Agency and Department standards.

f. Upon completion of the work authorized by this Agreement, the Agency shall notify the
Department in writing of the completion of construction of the Project; and for all design work
that originally required certification by a Professional Engineer, this notification shall contain
an Engineer’s Certification of Compliance, sighed and sealed by a Professional Engineer, the
form of which is attached to this Exhibit. The certification shall state that work has been
completed in compliance with the Project construction plans and specifications. If any
deviations are found from the approved plans or specifications, the certification shall include
a list of all deviations along with an explanation that justifies the reason to accept each
deviation.

2. Construction on the Department’s Right of Way. If the Project involves construction on the
Department’s right-of-way, then the following provisions apply to any and all portions of the Project
that are constructed on the Department’s right-of-way:

a. The Agency shall hire a qualified contractor using the Agency’s normal bid procedures to
perform the construction work for the Project. The Agency must certify that the installation of
the Project is completed by a Contractor prequalified by the Department as required by Section
2 of the Standard Specifications for Road and Bridge Construction (2016), as amended, unless
otherwise approved by the Department in writing or the Contractor exhibits past project
experience in the last five years that are comparable in scale, composition, and overall quality
to the site characterized within the scope of services of this Project.
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Construction Engineering Inspection (CEIl) services will be provided by the Agency by hiring a
Department prequalified consultant firm including one individual that has completed the
Advanced Maintenance of Traffic Level Training, unless otherwise approved by the
Department in writing. The CEI staff shall be present on the Project at all times that the
contractor is working. Administration of the CEl staff shall be under the responsible charge of
a State of Florida Licensed Professional Engineer who shall provide the certification that all
design and construction for the Project meets the minimum construction standards established
by Department. The Department shall approve all CEl personnel. The CEI firm shall not be
the same firm as that of the Engineer of Record for the Project. The Department shall have
the right, but not the obligation, to perform independent assurance testing during the course
of construction of the Project. Notwithstanding the foregoing, the Department may issue a
written waiver of the CEI requirement for portions of Projects involving the construction of bus
shelters, stops, or pads.

The Project shall be designed and constructed in accordance with the latest edition of the
Department’s Standard Specifications for Road and Bridge Construction, the Department
Design Standards, and the Manual of Uniform Traffic Control Devices (MUTCD). The following
guidelines shall apply as deemed appropriate by the Department: the Department Structures
Design Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO
LRFD Bridge Design Specifications, Florida Design Manual, Manual for Uniform Minimum
Standards for Design, Construction and Maintenance for Streets and Highways (the “Florida
Green Book”), and the Department Traffic Engineering Manual. The Agency will be required
to submit any construction plans required by the Department for review and approval prior to
any work being commenced. Should any changes to the plans be required during construction
of the Project, the Agency shall be required to notify the Department of the changes and
receive approval from the Department prior to the changes being constructed. The Agency
shall maintain the area of the Project at all times and coordinate any work needs of the
Department during construction of the Project.

The Agency shall notify the Department a minimum of 48 hours before beginning construction
within Department right-of-way. The Agency shall notify the Department should construction
be suspended for more than 5 working days. The Department contact person for construction

is Ray Corbitt.

The Agency shall be responsible for monitoring construction operations and the maintenance
of traffic (MOT) throughout the course of the Project in accordance with the latest edition of
the Department Standard Specifications, section 102. The Agency is responsible for the
development of a MOT plan and making any changes to that plan as necessary. The MOT
plan shall be in accordance with the latest version of the Department Design Standards, Index
600 series. Any MOT plan developed by the Agency that deviates from the Department Design
Standards must be signed and sealed by a professional engineer. MOT plans will require
approval by the Department prior to implementation.

The Agency shall be responsible for locating all existing utilities, both aerial and underground,
and for ensuring that all utility locations be accurately documented on the construction plans.
All utility conflicts shall be fully resolved directly with the applicable utility.

The Agency will be responsible for obtaining all permits that may be required by other agencies
or local governmental entities.

It is hereby agreed by the Parties that this Agreement creates a permissive use only and all
improvements located on the Department’s right-of-way resulting from this Agreement shall
become the property of the Department. Neither the granting of the permission to use the
Department right of way nor the placing of facilities upon the Department property shall
operate to create or vest any property right to or in the Agency, except as may otherwise be
provided in separate agreements. The Agency shall not acquire any right, title, interest or
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estate in Department right of way, of any nature or kind whatsoever, by virtue of the execution,
operation, effect, or performance of this Agreement including, but not limited to, the Agency’s
use, occupancy or possession of Department right of way. The Parties agree that this
Agreement does not, and shall not be construed to, grant credit for any future transportation
concurrency requirements pursuant to Chapter 163, F.S.

The Agency shall not cause any liens or encumbrances to attach to any portion of the
Department’s property, including but not limited to, the Department’s right-of-way.

The Agency shall perform all required testing associated with the design and construction of
the Project. Testing results shall be made available to the Department upon request. The
Department shall have the right to perform its own independent testing during the course of
the Project.

The Agency shall exercise the rights granted herein and shall otherwise perform this
Agreement in a good and workmanlike manner, with reasonable care, in accordance with the
terms and provisions of this Agreement and all applicable federal, state, local, administrative,
regulatory, safety and environmental laws, codes, rules, regulations, policies, procedures,
guidelines, standards and permits, as the same may be constituted and amended from time
to time, including, but not limited to, those of the Department, applicable Water Management
District, Florida Department of Environmental Protection, the United States Environmental
Protection Agency, the United States Army Corps of Engineers, the United States Coast
Guard and local governmental entities.

If the Department determines a condition exists which threatens the public’s safety, the
Department may, at its discretion, cause construction operations to cease and immediately
have any potential hazards removed from its right-of-way at the sole cost, expense, and effort
of the Agency. The Agency shall bear all construction delay costs incurred by the Department.

. The Agency shall be responsible to maintain and restore all features that might require
relocation within the Department right-of-way.

The Agency will be solely responsible for clean up or restoration required to correct any
environmental or health hazards that may result from construction operations.

The acceptance procedure will include a final “walk-through” by Agency and Department
personnel. Upon completion of construction, the Agency will be required to submit to the
Department final as-built plans and an engineering certification that construction was
completed in accordance to the plans. Submittal of the final as-built plans shall include one
complete set of the signed and sealed plans on 11" X 17" plan sheets and an electronic copy
prepared in Portable Document Format (PDF). Prior to the termination of this Agreement, the
Agency shall remove its presence, including, but not limited to, all of the Agency’s property,
machinery, and equipment from Department right-of-way and shall restore those portions of
Department right of way disturbed or otherwise altered by the Project to substantially the same
condition that existed immediately prior to the commencement of the Project.

If the Department determines that the Project is not completed in accordance with the
provisions of this Agreement, the Department shall deliver written notification of such to the
Agency. The Agency shall have thirty (30) days from the date of receipt of the Department’s
written notice, or such other time as the Agency and the Department mutually agree to in
writing, to complete the Project and provide the Department with written notice of the same
(the “Notice of Completion”). If the Agency fails to timely deliver the Notice of Completion, or
if it is determined that the Project is not properly completed after receipt of the Notice of
Completion, the Department, within its discretion may: 1) provide the Agency with written
authorization granting such additional time as the Department deems appropriate to correct
the deficiency(ies); or 2) correct the deficiency(ies) at the Agency’s sole cost and expense,
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without Department liability to the Agency for any resulting loss or damage to property,
including, but not limited to, machinery and equipment. If the Department elects to correct the
deficiency(ies), the Department shall provide the Agency with an invoice for the costs incurred
by the Department and the Agency shall pay the invoice within thirty (30) days of the date of
the invoice.

g. The Agency shall implement best management practices for erosion and pollution control to
prevent violation of state water quality standards. The Agency shall be responsible for the
correction of any erosion, shoaling, or water quality problems that result from the construction
of the Project.

r. Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may
exist within the vicinity of your proposed work. It is the responsibility of the Agency to locate
and avoid damage to these sites. If a PTMS or TTMS is encountered during construction, the
Department must be contacted immediately.

s. During construction, highest priority must be given to pedestrian safety. If permission is
granted to temporarily close a sidewalk, it should be done with the express condition that an
alternate route will be provided, and shall continuously maintain pedestrian features to meet
Americans Disability Act (ADA) standards.

t. Restricted hours of operation will be as follows, unless otherwise approved by the
Department’s District Construction Engineer or designee (insert hours and days of the week
for restricted operation): Not Applicable

u. Lane closures on the state road system must be coordinated with the Public Information Office
at least two weeks prior to the closure. The contact information for the Department’s Public
Information Office is:

Insert District PIO contract info:
Phone: (850) 330-1205; FAX: (850) 330-1761

Note: (Highlighted sections indicate need to confirm information with District Office or
appropriate DOT person managing the Agreement)

3. Engineer’s Certification of Compliance. The Agency shall complete and submit the following Notice
of Completion and if applicable Engineer's Certification of Compliance to the Department upon
completion of the construction phase of the Project.

23 of 30



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form 725-000-02

PUBLIC TRANSPORTATION DR RATECIC
GRANT AGREEMENT EXHIBITS 0GC 3/19

NOTICE OF COMPLETION

PUBLIC TRANSPORTATION GRANT AGREEMENT
BETWEEN
THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
and

PROJECT DESCRIPTION:

DEPARTMENT CONTRACT NO.:

FINANCIAL MANAGEMENT NO.:

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned

provides notification that the work authorized by this Agreement is complete as of ,20

By:
Name:
Title:
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ENGINEER’S CERTIFICATION OF COMPLIANCE

PUBLIC TRANSPORTATION GRANT AGREEMENT
BETWEEN
THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION
and

PROJECT DESCRIPTION:

DEPARTMENT CONTRACT NO.:

FINANCIAL MANAGEMENT NO.:

In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned
certifies that all work which originally required certification by a Professional Engineer has been completed in
compliance with the Project construction plans and specifications. If any deviations have been made from the
approved plans, a list of all deviations, along with an explanation that justifies the reason to accept each
deviation, will be attached to this Certification. Also, with submittal of this certification, the Agency shall furnish

the Department a set of “as-built” plans certified by the Engineer of Record/CEl.

By: ,P.E.

SEAL: Name:

Date:
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PROGRAM SPECIFIC TERMS AND CONDITIONS — INTERMODAL ACCESS

The Program Specific Terms and Conditions - Intermodal Access, are to be used for capacity projects only, such as:
intermodal studies (feasibility, preliminary design and engineering); fixed guide-way systems; capacity road and capacity
rail projects that are designed to terminate at major modal facilities (airports, seaports, railroad and transit terminals,
etc.); intermodal and multi-modal transportation terminals; development of dedicated bus lanes; or public projects that
otherwise facilitate the intermodal movement of people and goods.

A. General.

1. These assurances shall form an integral part of the Agreement between the Department and the
Agency.

2. These assurances delineate the obligations of the parties to this Agreement to ensure their commitment
and compliance with specific provisions of Exhibit “A”, Project Description and Responsibilities and
Exhibit “B”, Schedule of Financial Assistance as well as serving to protect public investment in the
intermodal system.

3. The Agency shall comply with the assurances as specified in this Agreement.

B. Required Documents. The documents listed below, as applicable, are required to be submitted to the
Department by the Agency in accordance with the terms of this Agreement:
1. Quarterly Progress Reports provided within thirty (30) days of the end of each calendar year quarter, if
requested by the Department.
2. Electronic invoice summaries and backup information, including a progress report must be submitted to
the District Office when requesting payment.
3. All proposals, plans, specifications, and third party contracts covering the Project.

C. Duration of Terms and Assurances.

1. The terms and assurances of this Agreement shall remain in full force and effect throughout the useful
life of a facility developed; equipment acquired; or Project items installed within a facility, but shall not
exceed 20 years from the effective date of this Agreement.

2. There shall be no limit on the duration of the terms and assurances of this Agreement with respect to
real property acquired with funds provided by the State of Florida.

D. Compliance with Laws and Rules. The Agency hereby certifies, with respect to this Project, it will comply,
within its authority, with all applicable, current laws and rules of the State of Florida and local governments,
which may apply to the Project. Including but not limited to the following (current version of each):

1. Florida Statutes (F.S.)

2. Local Government Requirements
a. Local Zoning/Land Use Ordinance
b. Local Comprehensive Plan

E. Construction Certification. The Agency hereby certifies, with respect to a construction-related project, that all
design plans and specifications will comply with applicable federal, state, local, and professional standards,
including but not limited to the following:

1. Federal Requirements
2. Local Government Requirements
a. Local Building Codes
b. Local Zoning Codes
3. Department Requirements
a. Manual of Uniform Minimum Standards for Design, Construction and Maintenance for Streets
and Highways (commonly referred to as the “Florida Green Book”)
b. Manual on Uniform Traffic Control Devices

F. Consistency with Local Government Plans.

1. The Agency assures the Project is consistent with the currently existing and planned future land use
development plans approved by the local government having jurisdictional responsibility.
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The Agency assures that it has given fair consideration to the interest of local communities and has had
reasonable consultation with those parties affected by the Project.

The Agency assures that the Comprehensive Master Plan, if applicable, is incorporated as part of the
approved local government comprehensive plan as required by Chapter 163, F.S.

G. Land Acquisition Projects. For the purchase of real property, the Agency assures that it will:

1.
2.

3.

Acquire the land in accordance with federal and state laws governing such action.
Maintain direct control of Project administration, including:
a. Maintain responsibility for all related contract letting and administrative procedures.
b. Secure written Department approval to execute each agreement for the purchase of real
property with any third party.
c. Ensure a qualified, State certified general appraiser provides all necessary services and
documentation.
d. Furnish the Department with a projected schedule of events and a cash flow projection within
20 calendar days after completion of the review appraisal.
e. Establish a Project account for the purchase of the land.
f.  Collect and disburse federal, state, and local Project funds.
The Agency assures that it shall use the land for intermodal purposes in accordance with the terms and
assurances of this Agreement within 10 years of acquisition.

H. Preserving Rights, Powers and Interest.

1.

The Agency will not take or permit any action that would operate to deprive it of any of the rights and
powers necessary to perform any or all of the terms and assurances of this Agreement without the
written approval of the Department. Further, it will act promptly to acquire, extinguish, or modify, in a
manner acceptable to the Department, any outstanding rights or claims of right of others which would
interfere with such performance by the Agency.

If an arrangement is made for management and operation of the funded facility or equipment by any
entity or person other than the Agency, the Agency will reserve sufficient rights and authority to ensure
that the funded facility or equipment will be operated and maintained in accordance with the terms and
assurances of this Agreement.

The Agency will not sell or otherwise transfer or dispose of any part of its title or other interests in the
funded facility or equipment without prior written approval by the Department. This assurance shall not
limit the Agency’s right to lease intermodal property, facilities or equipment for intermodal-compatible
purposes in the regular course of business.

I. Third Party Contracts. The Department reserves the right to approve third party contracts, except that written
approval is hereby granted for:

Execution of contracts for materials from a valid state or intergovernmental contract. Such materials
must be included in the Department approved Project scope and/or quantities.

Other contracts less than $5,000.00 excluding engineering consultant services and construction
contracts. Such services and/or materials must be included in the Department approved Project scope
and/or quantities.

Construction change orders less than $5,000.00. Change orders must be fully executed prior to
performance of work.

Contracts, purchase orders, and construction change orders (excluding engineering consultant
services) up to the threshold limits of Category Three. Such contracts must be for services and/or
materials included in the Department approved Project scope and/or quantities. Purchasing Categories
and Thresholds are defined in Section 287.017, F.S., and Chapter 60, Florida Administrative Code. The
threshold limits are adjusted periodically for inflation, and it shall be the sole responsibility of the Agency
to ensure that any obligations made in accordance with this Agreement section comply with the current
threshold limits. Obligations made in excess of the appropriate limits shall be cause for Department non-
participation.

In all cases, the Agency shall include a copy of the executed contract or other agreement with the backup
documentation of the invoice for reimbursement of costs associated with the contract.

-- End of Exhibit E —
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Contract Payment Requirements
Florida Department of Financial Services, Reference Guide for State Expenditures
Cost Reimbursement Contracts

Invoices for cost reimbursement contracts must be supported by an itemized listing of expenditures by category (salary,
travel, expenses, etc.). Supporting documentation shall be submitted for each amount for which reimbursement is being
claimed indicating that the item has been paid. Documentation for each amount for which reimbursement is being
claimed must indicate that the item has been paid. Check numbers may be provided in lieu of copies of actual checks.
Each piece of documentation should clearly reflect the dates of service. Only expenditures for categories in the approved
agreement budget may be reimbursed. These expenditures must be allowable (pursuant to law) and directly related to
the services being provided.

Listed below are types and examples of supporting documentation for cost reimbursement agreements:

(1) Salaries: A payroll register or similar documentation should be submitted. The payroll register should show
gross salary charges, fringe benefits, other deductions and net pay. If an individual for whom reimbursement is
being claimed is paid by the hour, a document reflecting the hours worked times the rate of pay will be
acceptable.

(2) Fringe Benefits: Fringe Benefits should be supported by invoices showing the amount paid on behalf of the
employee (e.g., insurance premiums paid). If the contract specifically states that fringe benefits will be based
on a specified percentage rather than the actual cost of fringe benefits, then the calculation for the fringe benefits
amount must be shown.

Exception: Governmental entities are not required to provide check numbers or copies of checks for fringe
benefits.

(3) Travel: Reimbursement for travel must be in accordance with Section 112.061, Florida Statutes, which
includes submission of the claim on the approved State travel voucher or electronic means.

(4) Other direct costs: Reimbursement will be made based on paid invoices/receipts. If nonexpendable property
is purchased using State funds, the contract should include a provision for the transfer of the property to the
State when services are terminated. Documentation must be provided to show compliance with Department of
Management Services Rule 60A-1.017, Florida Administrative Code, regarding the requirements for contracts
which include services and that provide for the contractor to purchase tangible personal property as defined in
Section 273.02, Florida Statutes, for subsequent transfer to the State.

(5) In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be
reimbursed on a usage log which shows the units times the rate being charged. The rates must be reasonable.

(6) Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate, then the
calculation should be shown.

Contracts between state agencies, and/or contracts between universities may submit alternative documentation
to substantiate the reimbursement request that may be in the form of FLAIR reports or other detailed reports.

The Florida Department of Financial Services, online Reference Guide for State Expenditures can be found at this web
address http://www.myfloridacfo.com/aadir/reference quide/.
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STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT)

THE STATE RESOURCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING:

SUBJECT TO SECTION 215.97, FLORIDA STATUTES:~

Awarding Agency: Florida Department of Transportation
State Project Title: Seaport Grant Programs
CSFA Number: 55.005
*Award Amount: $225,000

*The award amount may change with amendments

Specific project information for CSFA Number 55.005 is provided at: https://apps.fldfs.com/fsaa/searchCatalog.aspx

COMPLIANCE REQUIREMENTS APPLICABLE TO STATE RESOURCES AWARDED PURSUANT TO THIS
AGREEMENT:

State Project Compliance Requirements for CSFA Number 55.005 are provided at:
https://apps.fldfs.com/fsaa/searchCompliance.aspx

The State Projects Compliance Supplement is provided at: https://apps.fldfs.com/fsaa/compliance.aspx
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	Purpose of Agreement. The purpose of this Agreement is to provide for the Department’s participation in Port of Pensacola's berth improvements initiative, as further described in Exhibit "A", Project Description and Responsibilities, attached and incorporated into this Agreement (“Project”), to provide Department financial assistance to the Agency, state the terms and conditions upon which Department funds will be provided, and to set forth the manner in which the Project will be undertaken and completed. 
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	3. 
	Program Area. For identification purposes only, this Agreement is implemented as part of the Department program area selected below (select all programs that apply): 
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	X Seaports Transit Intermodal Rail Crossing Closure Match to Direct Federal Funding (Aviation or Transit) Other 
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	*Indicates that the Exhibit is only attached and incorporated if applicable box is selected. 
	5. 
	5. 
	5. 
	Time. Unless specified otherwise, all references to “days” within this Agreement refer to calendar days. 

	6. 
	6. 
	Term of Agreement. This Agreement shall commence upon full execution by both Parties (“Effective Date”) and continue through , . If the Agency does not complete the Project within this time period, this Agreement will expire unless an extension of the time period is requested by the Agency and granted in writing by the Department prior to the expiration of this Agreement. Expiration of this Agreement will be considered termination of the Project. The cost of any work performed prior to the Effective Date or
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	2024



	a. If this box is checked the following provision applies: 
	Unless terminated earlier, work on the Project shall commence no later than the day of , or within days of the issuance of the Notice to Proceed for the construction phase of the Project (if the Project involves construction), whichever date is earlier. The Department shall have the option to immediately terminate this Agreement should the Agency fail to meet the above-required dates. 
	N/A 

	7. 
	7. 
	7. 
	Amendments, Extensions, and Assignment. This Agreement may be amended or extended upon mutual written agreement of the Parties. This Agreement shall not be renewed. This Agreement shall not be assigned, transferred, or otherwise encumbered by the Agency under any circumstances without the prior written consent of the Department. 

	8. 
	8. 
	8. 
	Termination or Suspension of Project. The Department may, by written notice to the Agency, suspend any or all of the Department’s obligations under this Agreement for the Agency’s failure to comply with applicable law or the terms of this Agreement until such time as the event or condition resulting in such suspension has ceased or been corrected. 

	a. 
	a. 
	a. 
	If the Department intends to terminate the Agreement, the Department shall notify the Agency of such termination in writing at least thirty (30) days prior to the termination of the Agreement, with instructions to the effective date of termination or specify the stage of work at which the Agreement is to be terminated. 

	b. 
	b. 
	The Parties to this Agreement may terminate this Agreement when its continuation would not produce beneficial results commensurate with the further expenditure of funds. In this event, the Parties shall agree upon the termination conditions. 

	c. 
	c. 
	If the Agreement is terminated before performance is completed, the Agency shall be paid only for that work satisfactorily performed for which costs can be substantiated. Such payment, however, may not exceed the equivalent percentage of the Department’s maximum financial assistance. If any portion of the Project is located on the Department’s right-of-way, then all work in progress on the Department right-of-way will become the property of the Department and will be turned over promptly by the Agency. 

	d. 
	d. 
	In the event the Agency fails to perform or honor the requirements and provisions of this Agreement, the Agency shall promptly refund in full to the Department within thirty (30) days of the termination of the Agreement any funds that were determined by the Department to have been expended in violation of the Agreement. 

	e. 
	e. 
	The Department reserves the right to unilaterally cancel this Agreement for failure by the Agency to comply with the Public Records provisions of Chapter 119, Florida Statutes. 



	9. 
	9. 
	Project Cost: 


	PUBLIC TRANSPORTATION 
	DEVELOPMENT OGC 02/19 
	GRANT AGREEMENT 
	a. 
	a. 
	a. 
	The estimated total cost of the Project is . This amount is based upon Exhibit "B", Schedule of Financial Assistance. The timeline for deliverables and distribution of estimated amounts between deliverables within a grant phase, as outlined in Exhibit "B", Schedule of Financial Assistance, may be modified by mutual written agreement of the Parties and does not require execution of an Amendment to the Public Transportation Grant Agreement. The timeline for deliverables and distribution of estimated amounts b
	$300,000


	b. 
	b. 
	The Department agrees to participate in the Project cost up to the maximum amount of and, the Department’s participation in the Project shall not exceed % of the total eligible cost of the Projectand as more fully described in Exhibit “B’’, Schedule of Financial Assistance. The Agency agrees to bear all expenses in excess of the amount of 
	$225,000 
	75.00
	, 



	the Department’s participation and any cost overruns or deficits involved. 
	10. Compensation and Payment: 
	a. 
	a. 
	a. 
	Eligible Cost. The Department shall reimburse the Agency for allowable costs incurred as described in Exhibit “A”, Project Description and Responsibilities, and as set forth in Exhibit “B”, Schedule of Financial Assistance. 

	b. 
	b. 
	Deliverables. The Agency shall provide quantifiable, measurable, and verifiable units of deliverables. Each deliverable must specify the required minimum level of service to be performed and the criteria for evaluating successful completion. The Project and the quantifiable, measurable, and verifiable units of deliverables are described more fully in Exhibit “A”, Project Description and Responsibilities. Modifications to the deliverables in Exhibit “A”, Project Description and Responsibilities requires a fo

	c. 
	c. 
	Invoicing. Invoices shall be submitted no more often than monthly by the Agency in detail sufficient for a proper pre-audit and post-audit, based on the quantifiable, measurable, and verifiable deliverables as established in Exhibit “A”, Project Description and Responsibilities. Deliverables and costs incurred must be received and approved by the Department prior to reimbursement. Requests for reimbursement by the Agency shall include an invoice, progress report, and supporting documentation for the deliver

	d. 
	d. 
	Supporting Documentation. Supporting documentation must establish that the deliverables were received and accepted in writing by the Agency and must also establish that the required minimum standards or level of service to be performed based on the criteria for evaluating successful completion as specified in Exhibit “A”, Project Description and Responsibilities has been met. All costs invoiced shall be supported by properly executed payrolls, time records, invoices, contracts, or vouchers evidencing in pro

	e. 
	e. 
	Travel Expenses. The selected provision below is controlling regarding travel expenses: 


	X 
	X 

	Travel expenses are NOT eligible for reimbursement under this Agreement. 
	Travel expenses ARE eligible for reimbursement under this Agreement. Bills for travel 
	expenses specifically authorized in this Agreement shall be submitted on the Department’s 
	Contractor Travel Form No. 300-000-06 and will be paid in accordance with Section 112.061, Florida Statutes, and the most current version of the Department’s Disbursement Handbook for Employees and Managers. 
	PUBLIC TRANSPORTATION 
	DEVELOPMENT OGC 02/19 
	GRANT AGREEMENT 
	f. Financial Consequences. Payment shall be made only after receipt and approval of deliverables and costs incurred unless advance payments are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, Florida Statutes, or the Department’s Comptroller under Section 334.044(29), Florida Statutes. If the Department determines that the performance of the Agency is unsatisfactory, the Department shall notify the Agency of the deficiency to be corrected, which correction shall
	-

	g. Invoice Processing. An Agency receiving financial assistance from the Department should be aware of the following time frames.  Inspection or verification and approval of deliverables shall take no longer than 20 days from the Department’s receipt of the invoice. The Department has 20 days to deliver a request for payment (voucher) to the Department of Financial Services. The 20 days are measured from the latter of the date the invoice is received or the deliverables are received, inspected or verified, 
	If a payment is not available within 40 days, a separate interest penalty at a rate as established pursuant to Section 55.03(1), Florida Statutes, will be due and payable, in addition to the invoice amount, to the Agency. Interest penalties of less than one (1) dollar will not be enforced unless the Agency requests payment. Invoices that have to be returned to an Agency because of Agency preparation errors will result in a delay in the payment. The invoice payment requirements do not start until a properly 
	A Vendor Ombudsman has been established within the Department of Financial Services.  The duties of this individual include acting as an advocate for Agency who may be experiencing problems in obtaining timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5516. 
	h. 
	h. 
	h. 
	Records Retention. The Agency shall maintain an accounting system or separate accounts to ensure funds and projects are tracked separately. Records of costs incurred under the terms of this Agreement shall be maintained and made available upon request to the Department at all times during the period of this Agreement and for five years after final payment is made. Copies of these records shall be furnished to the Department upon request. Records of costs incurred include the Agency's general accounting reco

	i. 
	i. 
	Progress Reports. Upon request, the Agency agrees to provide progress reports to the Department in the standard format used by the Department and at intervals established by the Department. The Department will be entitled at all times to be advised, at its request, as to the status of the Project and of details thereof. 

	j. 
	j. 
	Submission of Other Documents. The Agency shall submit to the Department such data, reports, records, contracts, and other documents relating to the Project as the Department may require as listed in Exhibit "E", Program Specific Terms and Conditions attached to and incorporated into this Agreement. 
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	GRANT AGREEMENT 
	k. 
	k. 
	k. 
	Offsets for Claims. If, after Project completion, any claim is made by the Department resulting from an audit or for work or services performed pursuant to this Agreement, the Department may offset such amount from payments due for work or services done under any agreement that it has with the Agency owing such amount if, upon written demand, payment of the amount is not made within 60 days to the Department. Offsetting any amount pursuant to this paragraph shall not be considered a breach of contract by th

	l. 
	l. 
	Final Invoice. The Agency must submit the final invoice on the Project to the Department within 120 days after the completion of the Project. Invoices submitted after the 120-day time period may not be paid. 


	m. Department’s Performance and Payment Contingent Upon Annual Appropriation by the Legislature. The Department’s performance and obligation to pay under this Agreement is contingent upon an annual appropriation by the Legislature. If the Department's funding for this Project is in multiple fiscal years, a notice of availability of funds from the Department’s project manager must be received prior to costs being incurred by the Agency. See Exhibit “B”, Schedule of Financial Assistance for funding levels by 
	n. Limits on Contracts Exceeding $25,000 and Term more than 1 Year. In the event this Agreement is in excess of $25,000 and has a term for a period of more than one year, the provisions of Section 339.135(6)(a), Florida Statutes, are hereby incorporated: 
	"The Department, during any fiscal year, shall not expend money, incur any liability, or enter into any contract which, by its terms, involves the expenditure of money in excess of the amounts budgeted as available for expenditure during such fiscal year. Any contract, verbal or written, made in violation of this subsection is null and void, and no money may be paid on such contract. The Department shall require a statement from the comptroller of the Department that funds are available prior to entering in
	o. 
	o. 
	o. 
	Agency Obligation to Refund Department. Any Project funds made available by the Department pursuant to this Agreement that are determined by the Department to have been expended by the Agency in violation of this Agreement or any other applicable law or regulation shall be promptly refunded in full to the Department. Acceptance by the Department of any documentation or certifications, mandatory or otherwise permitted, that the Agency files shall not constitute a waiver of the Department's rights as the fund

	p. 
	p. 
	Non-Eligible Costs. In determining the amount of the payment, the Department will exclude all Project costs incurred by the Agency prior to the execution of this Agreement, costs incurred after the expiration of the Agreement, costs that are not provided for in Exhibit “A”, Project Description and Responsibilities, and as set forth in Exhibit “B”, Schedule of Financial Assistance, costs agreed to be borne by the Agency or its contractors and subcontractors for not meeting the Project commencement and final 
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	in writing by the Department. Specific unallowable costs may be listed in Exhibit “A”, Project Description and Responsibilities. 
	11. General Requirements. The Agency shall complete the Project with all practical dispatch in a sound, economical, and efficient manner, and in accordance with the provisions in this Agreement and all applicable laws. 
	a. 
	a. 
	a. 
	Necessary Permits Certification. The Agency shall certify to the Department that the Agency’s design consultant and/or construction contractor has secured the necessary permits. 

	b. 
	b. 
	Right-of-Way Certification. If the Project involves construction, then the Agency shall provide to the Department certification and a copy of appropriate documentation substantiating that all required right-of-way necessary for the Project has been obtained. Certification is required prior to authorization for advertisement for or solicitation of bids for construction of the Project, even if no right-of-way is required. 

	c. 
	c. 
	c. 
	Notification Requirements When Performing Construction on Department’s Right-of-Way. In the event the cost of the Project is greater than $, and the Project involves construction on the Department’s right-of-way, the Agency shall provide the Department with written notification of either its intent to: 
	250,000.00


	i. Require the construction work of the Project that is on the Department’s right-of-way to be performed by a Department prequalified contractor, or 
	ii. Construct the Project utilizing existing Agency employees, if the Agency can complete said Project within the time frame set forth in this Agreement. 

	d. 
	d. 
	If this box is checked, then the Agency is permitted to utilize its own forces and the following provision applies: Use of Agency Workforce. In the event the Agency proceeds with any phase of the Project utilizing its own forces, the Agency will only be reimbursed for direct costs (this excludes general overhead). 

	e. 
	e. 
	e. 
	If this box is checked, then the Agency is permitted to utilize Indirect Costs: Reimbursement for Indirect Program Expenses (select one): 

	i. Agency has selected to seek reimbursement from the Department for actual indirect expenses (no rate). 
	ii. Agency has selected to apply a de minimus rate of 10% to modified total direct costs. Note: The de minimus rate is available only to entities that have never had a negotiated indirect cost rate. When selected, the de minimus rate must be used consistently for all federal awards until such time the agency chooses to negotiate a rate. A cost policy statement and de minimis certification form must be submitted to the Department for review and approval. 
	iii. Agency has selected to apply a state or federally approved indirect cost rate. A federally approved rate agreement or indirect cost allocation plan (ICAP) must be submitted annually.  

	f. 
	f. 
	Agency Compliance with Laws, Rules, and Regulations, Guidelines, and Standards. The Agency shall comply and require its contractors and subcontractors to comply with all terms and conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project. 

	g. 
	g. 
	Claims and Requests for Additional Work. The Agency shall have the sole responsibility for resolving claims and requests for additional work for the Project. The Agency will make 
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	best efforts to obtain the Department’s input in its decisions. The Department is not obligated to reimburse for claims or requests for additional work. 
	12. Contracts of the Agency: 
	a. 
	a. 
	a. 
	Approval of Third Party Contracts. The Department specifically reserves the right to review and approve any and all third party contracts with respect to the Project before the Agency executes or obligates itself in any manner requiring the disbursement of Department funds, including consultant and purchase of commodities contracts, or amendments thereto. If the Department chooses to review and approve third party contracts for this Project and the Agency fails to obtain such approval, that shall be suffici

	b. 
	b. 
	Procurement of Commodities or Contractual Services. It is understood and agreed by the Parties hereto that participation by the Department in a project with the Agency, where said project involves the purchase of commodities or contractual services where purchases or costs exceed the Threshold Amount for CATEGORY TWO per Section 287.017, Florida Statutes, is contingent on the Agency complying in full with the provisions of Section 287.057, Florida Statutes. The Agency’s Authorized Official shall certify to 

	c. 
	c. 
	Consultants’ Competitive Negotiation Act. It is understood and agreed by the Parties to this Agreement that participation by the Department in a project with the Agency, where said project involves a consultant contract for professional services, is contingent on the Agency’s full compliance with provisions of Section 287.055, Florida Statutes, Consultants’ Competitive Negotiation Act. In all cases, the Agency’s Authorized Official shall certify to the Department that selection has been accomplished in comp


	Negotiation Act. 
	d. Disadvantaged Business Enterprise (DBE) Policy and Obligation. It is the policy of the Department that DBEs, as defined in 49 C.F.R. Part 26, as amended, shall have the opportunity to participate in the performance of contracts financed in whole or in part with Department funds under this Agreement. The DBE requirements of applicable federal and state laws and regulations apply to this Agreement. The Agency and its contractors agree to ensure that DBEs have the opportunity to participate in the performan
	13. Maintenance Obligations. In the event the Project includes construction or the acquisition of commodities then the following provisions are incorporated into this Agreement: 
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	a. The Agency agrees to accept all future maintenance and other attendant costs occurring after completion of the Project for all improvements constructed or commodities acquired as part of the Project. The terms of this provision shall survive the termination of this Agreement. 
	14. Sale, Transfer, or Disposal of Department-funded Property: 
	a. 
	a. 
	a. 
	The Agency will not sell or otherwise transfer or dispose of any part of its title or other interests in real property, facilities, or equipment funded in any part by the Department under this Agreement without prior written approval by the Department. 

	b. 
	b. 
	b. 
	If a sale, transfer, or disposal by the Agency of all or a portion of Department-funded real property, facilities, or equipment is approved by the Department, the following provisions will apply: 

	i. The Agency shall reimburse the Department a proportional amount of the proceeds of the sale of any Department-funded property. 
	ii. The proportional amount shall be determined on the basis of the ratio of the Department funding of the development or acquisition of the property multiplied against the sale amount, and shall be remitted to the Department within ninety (90) days of closing of sale. 
	iii. Sale of property developed or acquired with Department funds shall be at market value as determined by appraisal or public bidding process, and the contract and process for sale must be approved in advance by the Department. 
	iv. If any portion of the proceeds from the sale to the Agency are non-cash considerations, reimbursement to the Department shall include a proportional amount based on the value of the non-cash considerations. 

	c. 
	c. 
	The terms of provisions “a” and “b” above shall survive the termination of this Agreement. 


	i. The terms shall remain in full force and effect throughout the useful life of facilities developed, equipment acquired, or Project items installed within a facility, but shall not exceed twenty (20) years from the effective date of this Agreement. 
	ii. There shall be no limit on the duration of the terms with respect to real property acquired with Department funds. 
	15. Single Audit. The administration of Federal or State resources awarded through the Department to the Agency by this Agreement may be subject to audits and/or monitoring by the Department. The following requirements do not limit the authority of the Department to conduct or arrange for the conduct of additional audits or evaluations of Federal awards or State financial assistance or limit the authority of any state agency inspector general, the State of Florida Auditor General, or any other state officia
	Federal Funded: 
	a. In addition to reviews of audits conducted in accordance with 2 CFR Part 200, Subpart F – Audit Requirements, monitoring procedures may include but not be limited to on-site visits by Department staff and/or other procedures, including reviewing any required performance and financial reports, following up, ensuring corrective action, and issuing management decisions on weaknesses found through audits when those findings pertain to Federal awards provided through the Department by this Agreement. By enter
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	inspections, reviews, investigations, or audits deemed necessary by the Department, State of Florida Chief Financial Officer (CFO), or State of Florida Auditor General. 
	b. The Agency, a non-Federal entity as defined by 2 CFR Part 200, Subpart F – Audit Requirements, as a subrecipient of a Federal award awarded by the Department through this Agreement, is subject to the following requirements: 
	i. In the event the Agency expends a total amount of Federal awards equal to or in excess of the threshold established by 2 CFR Part 200, Subpart F – Audit Requirements, the Agency must have a Federal single or program-specific audit conducted for such fiscal year in accordance with the provisions of 2 CFR Part 200, Subpart F – Audit Requirements. Exhibit “G”, Financial Assistance (Single Audit Act), to this Agreement provides the required Federal award identification information needed by the Agency to fur
	ii. In connection with the audit requirements, the Agency shall fulfill the requirements relative to the auditee responsibilities as provided in 2 CFR Part 200, Subpart F – Audit Requirements. 
	iii. In the event the Agency expends less than the threshold established by 2 CFR Part 200, Subpart F – Audit Requirements, in Federal awards, the Agency is exempt from Federal audit requirements for that fiscal year. However, the Agency must provide a single audit exemption statement to the Department at no later than nine months after the end of the Agency’s audit period for each applicable audit year. In the event the Agency expends less than the threshold established by 2 CFR Part 200, Subpart F – Audit
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 

	elects 

	iv. The Agency must electronically submit to the Federal Audit Clearinghouse (FAC) at the audit reporting package as required by 2 CFR Part 200, Subpart F – Audit Requirements, within the earlier of 30 calendar days after receipt of the auditor’s report(s) or nine months after the end of the audit period. The FAC is the repository of record for audits required by 2 CFR Part 200, Subpart F 
	https://harvester.census.gov/facweb/ 
	https://harvester.census.gov/facweb/ 


	– Audit Requirements. However, the Department requires a copy of the audit reporting package also be submitted to within the earlier of 
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 


	30 calendar days after receipt of the auditor’s report(s) or nine months after the end of the audit period as required by 2 CFR Part 200, Subpart F – Audit Requirements. 
	v. Within six months of acceptance of the audit report by the FAC, the Department will review the Agency’s audit reporting package, including corrective action plans and management letters, to the extent necessary to determine whether timely and appropriate action on all deficiencies has been taken pertaining to the Federal award provided through the Department by this Agreement. If the Agency fails to have an audit conducted in accordance with 2 CFR Part 200, Subpart F – Audit Requirements, 
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	the Department may impose additional conditions to remedy noncompliance. If the Department determines that noncompliance cannot be remedied by imposing additional conditions, the Department may take appropriate actions to enforce compliance, which actions may include but not be limited to the following: 
	1. 
	1. 
	1. 
	Temporarily withhold cash payments pending correction of the deficiency by the Agency or more severe enforcement action by the Department; 

	2. 
	2. 
	Disallow (deny both use of funds and any applicable matching credit for) all or part of the cost of the activity or action not in compliance; 

	3. 
	3. 
	Wholly or partly suspend or terminate the Federal award; 

	4. 
	4. 
	Initiate suspension or debarment proceedings as authorized under 2 C.F.R. Part 180 and Federal awarding agency regulations (or in the case of the Department, recommend such a proceeding be initiated by the Federal awarding agency); 

	5. 
	5. 
	Withhold further Federal awards for the Project or program; 

	6. 
	6. 
	Take other remedies that may be legally available. 


	vi. As a condition of receiving this Federal award, the Agency shall permit the Department or its designee, the CFO, or State of Florida Auditor General access to the Agency’s records, including financial statements, the independent auditor’s working papers, and project records as necessary. Records related to unresolved audit findings, appeals, or litigation shall be retained until the action is complete or the dispute is resolved. 
	vii. The Department’s contact information for requirements under this part is as follows: 
	Office of Comptroller, MS 24 605 Suwannee Street Tallahassee, Florida 32399-0450 
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 


	State Funded: 
	a. 
	a. 
	a. 
	In addition to reviews of audits conducted in accordance with Section 215.97, Florida Statutes, monitoring procedures to monitor the Agency’s use of state financial assistance may include but not be limited to on-site visits by Department staff and/or other procedures, including reviewing any required performance and financial reports, following up, ensuring corrective action, and issuing management decisions on weaknesses found through audits when those findings pertain to state financial assistance awarde

	b. 
	b. 
	The Agency, a “nonstate entity” as defined by Section 215.97, Florida Statutes, as a recipient of state financial assistance awarded by the Department through this Agreement, is subject to the following requirements: 


	i. In the event the Agency meets the audit threshold requirements established by Section 215.97, Florida Statutes, the Agency must have a State single or project-specific audit conducted for such fiscal year in accordance with Section 215.97, Florida Statutes; applicable rules of the Department of Financial Services; and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General. Exhibit “G”, Financial Assistance (Single Audit Act), to this
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	with the requirements of Section 215.97, Florida Statutes. In determining the state financial assistance expended in a fiscal year, the Agency shall consider all sources of state financial assistance, including state financial assistance received from the Department by this Agreement, other state agencies, and other nonstate entities. State financial assistance does not include Federal direct or pass-through awards and resources received by a nonstate entity for Federal program matching requirements. 
	ii. In connection with the audit requirements, the Agency shall ensure that the audit complies with the requirements of Section 215.97(8), Florida Statutes. This includes submission of a financial reporting package as defined by Section 215.97(2)(e), Florida Statutes, and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General. 
	iii. In the event the Agency does not meet the audit threshold requirements established by Section 215.97, Florida Statutes, the Agency is exempt for such fiscal year from the state single audit requirements of Section 215.97, Florida Statutes. However, the Agency must provide a single audit exemption statement to the Department at no later than nine months after the end of the Agency’s audit period for each applicable audit year. In the event the Agency does not meet the audit threshold requirements establ
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 

	elects 

	iv. In accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, copies of financial reporting packages required by this Agreement shall be submitted to: 
	Florida Department of Transportation Office of Comptroller, MS 24 605 Suwannee Street Tallahassee, Florida 32399-0405 
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 
	FDOTSingleAudit@dot.state.fl.us 


	And 
	State of Florida Auditor General Local Government Audits/342 111 West Madison Street, Room 401 Tallahassee, FL 32399-1450 Email: 
	flaudgen_localgovt@aud.state.fl.us 
	flaudgen_localgovt@aud.state.fl.us 


	v. Any copies of financial reporting packages, reports, or other information required to be submitted to the Department shall be submitted timely in accordance with Section 215.97, Florida Statutes, and Chapters 10.550 (local governmental entities) or 
	10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, as applicable. 
	vi. The Agency, when submitting financial reporting packages to the Department for audits done in accordance with Chapters 10.550 (local governmental entities) or 
	10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, should indicate the date the reporting package was delivered to the Agency in correspondence accompanying the reporting package. 
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	vii. Upon receipt, and within six months, the Department will review the Agency’s financial reporting package, including corrective action plans and management letters, to the extent necessary to determine whether timely and appropriate corrective action on all deficiencies has been taken pertaining to the state financial assistance provided through the Department by this Agreement. If the Agency fails to have an audit conducted consistent with Section 215.97, Florida Statutes, the Department may take appro
	viii. As a condition of receiving state financial assistance, the Agency shall permit the Department or its designee, DFS, or the Auditor General access to the Agency’s records, including financial statements, the independent auditor’s working papers, and project records as necessary. Records related to unresolved audit findings, appeals, or litigation shall be retained until the action is complete or the dispute is resolved. 
	c. The Agency shall retain sufficient records demonstrating its compliance with the terms of this Agreement for a period of five years from the date the audit report is issued and shall allow the Department or its designee, DFS, or State of Florida Auditor General access to such records upon request. The Agency shall ensure that the audit working papers are made available to the Department or its designee, DFS, or State of Florida Auditor General upon request for a period of five years from the date the aud
	16. Notices and Approvals. Notices and approvals referenced in this Agreement must be obtained in writing 
	from the Parties’ respective Administrators or their designees. 
	17. Restrictions, Prohibitions, Controls and Labor Provisions: 
	a. 
	a. 
	a. 
	Convicted Vendor List. A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity; may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant

	b. 
	b. 
	Discriminatory Vendor List. In accordance with Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the Discriminatory Vendor List, kept by the Florida Department of Management Services, may not submit a bid on a contract to provide goods or services to a public entity; may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work; may not submit bids on leases of real property to a public entity; may not be awarded or 

	c. 
	c. 
	Non-Responsible Contractors. An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied, or have further been determined by the Department to be a non-responsible contractor, may not submit a bid or perform work for the construction or repair of a public building or public work on a contract with the Agency. 

	d. 
	d. 
	Prohibition on Using Funds for Lobbying. No funds received pursuant to this Agreement may be expended for lobbying the Florida Legislature, judicial branch, or any state agency, in accordance with Section 216.347, Florida Statutes. 
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	e. 
	e. 
	e. 
	Unauthorized Aliens. The Department shall consider the employment by any contractor of unauthorized aliens a violation of Section 274A(e) of the Immigration and Nationality Act. If the contractor knowingly employs unauthorized aliens, such violation will be cause for unilateral cancellation of this Agreement. 

	f. 
	f. 
	Procurement of Construction Services. If the Project is procured pursuant to Chapter 255, Florida Statutes, for construction services and at the time of the competitive solicitation for the Project, 50 percent or more of the cost of the Project is to be paid from state-appropriated funds, then the Agency must comply with the requirements of Section 255.0991, Florida Statutes. 

	g. 
	g. 
	E-Verify. The Agency shall: 


	i. Utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired by the Agency during the term of the contract; and 
	ii. Expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term. 
	18. Indemnification and Insurance: 
	a. It is specifically agreed between the Parties executing this Agreement that it is not intended by any of the provisions of any part of this Agreement to create in the public or any member thereof, a third party beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain a suit for personal injuries or property damage pursuant to the terms or provisions of this Agreement.  The Agency guarantees the payment of all just claims for materials, supplies, tools, or labor a
	intended to nor shall it constitute a waiver of the State of Florida and the Agency’s sovereign 
	immunity. Additionally, the Agency agrees to include the following indemnification in all contracts with contractors/subcontractors and consultants/subconsultants who perform work in connection with this Agreement: 
	“To the fullest extent permitted by law, the Agency’s contractor/consultant shall indemnify and hold harmless the Agency and the State of Florida, Department of Transportation, including the Department’s officers and employees, from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s fees, to the extent caused by the negligence, recklessness or intentional wrongful misconduct of the contractor/consultant and persons employed or utilized by the contractor/consultant i
	This indemnification shall survive the termination of this Agreement. Nothing contained in this paragraph is intended to nor shall it constitute a waiver of the State of Florida and the Agency’s sovereign immunity.” 
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	b. The Agency shall provide Workers’ Compensation Insurance in accordance with Florida’s Workers’ Compensation law for all employees. If subletting any of the work, ensure that the subcontractor(s) and subconsultant(s) have Workers’ Compensation Insurance for their employees in accordance with Florida’s Workers’ Compensation law. If using “leased employees” or employees obtained through professional employer organizations (“PEO’s”), ensure that such employees are covered by Workers’ Compensation Insurance t
	c. If the Agency elects to self-perform the Project, then the Agency may self-insure. If the Agency elects to hire a contractor or consultant to perform the Project, then the Agency shall carry, or cause its contractor or consultant to carry, Commercial General Liability insurance providing continuous coverage for all work or operations performed under this Agreement. Such insurance shall be no more restrictive than that provided by the latest occurrence form edition of the standard Commercial General Liabi
	d. When the Agreement includes the construction of a railroad grade crossing, railroad overpass or underpass structure, or any other work or operations within the limits of the railroad rightof-way, including any encroachments thereon from work or operations in the vicinity of the railroad right-of-way, the Agency shall, or cause its contractor to, in addition to the insurance coverage required above, procure and maintain Railroad Protective Liability Coverage (ISO Form CG 00 35) where the railroad is the N
	-
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	or coverage described herein. The Department’s approval or failure to disapprove any 
	policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure and maintain the insurance required herein, nor serve as a waiver of any rights the Department may have. 
	e. When the Agreement involves work on or in the vicinity of utility-owned property or facilities, the utility shall be added along with the Department as an Additional Insured on the Commercial General Liability policy/ies procured above. 
	19. Miscellaneous: 
	a. 
	a. 
	a. 
	Environmental Regulations. The Agency will be solely responsible for compliance with all applicable environmental regulations and for any liability arising from non-compliance with these regulations, and will reimburse the Department for any loss incurred in connection therewith. 

	b. 
	b. 
	Non-Admission of Liability. In no event shall the making by the Department of any payment to the Agency constitute or be construed as a waiver by the Department of any breach of covenant or any default which may then exist on the part of the Agency and the making of such payment by the Department, while any such breach or default shall exist, shall in no way impair or prejudice any right or remedy available to the Department with respect to such breach or default. 

	c. 
	c. 
	Severability. If any provision of this Agreement is held invalid, the remainder of this Agreement shall not be affected. In such an instance, the remainder would then continue to conform to the terms and requirements of applicable law. 

	d. 
	d. 
	Agency not an agent of Department. The Agency and the Department agree that the Agency, its employees, contractors, subcontractors, consultants, and subconsultants are not agents of the Department as a result of this Agreement. 

	e. 
	e. 
	Bonus or Commission. By execution of the Agreement, the Agency represents that it has not paid and, also agrees not to pay, any bonus or commission for the purpose of obtaining an approval of its application for the financing hereunder. 

	f. 
	f. 
	Non-Contravention of State Law. Nothing in the Agreement shall require the Agency to observe or enforce compliance with any provision or perform any act or do any other thing in contravention of any applicable state law. If any of the provisions of the Agreement violate any applicable state law, the Agency will at once notify the Department in writing so that appropriate changes and modifications may be made by the Department and the Agency to the end that the Agency may proceed as soon as possible with the

	g. 
	g. 
	Execution of Agreement. This Agreement may be executed in one or more counterparts, each of which shall be deemed an original, but all of which shall constitute the same Agreement. A facsimile or electronic transmission of this Agreement with a signature on behalf of a party will be legal and binding on such party. 

	h. 
	h. 
	Federal Award Identification Number (FAIN). If the FAIN is not available prior to execution of the Agreement, the Department may unilaterally add the FAIN to the Agreement without approval of the Agency and without an amendment to the Agreement. If this occurs, an updated Agreement that includes the FAIN will be provided to the Agency and uploaded to the 


	Department of Financial Services’ Florida Accountability Contract Tracking System (FACTS). 
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	i. 
	i. 
	Inspector General Cooperation. The Agency agrees to comply with Section 20.055(5), Florida Statutes, and to incorporate in all subcontracts the obligation to comply with Section 20.055(5), Florida Statutes. 

	j. 
	j. 
	Law, Forum, and Venue. This Agreement shall be governed by and construed in accordance with the laws of the State of Florida. In the event of a conflict between any portion of the contract and Florida law, the laws of Florida shall prevail.  The Agency agrees to waive forum and venue and that the Department shall determine the forum and venue in which any dispute under this Agreement is decided. 


	IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year written above. 
	AGENCY City of Pensacola (Port of 
	AGENCY City of Pensacola (Port of 
	AGENCY City of Pensacola (Port of 
	STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 

	Pensacola) 
	Pensacola) 

	By: Name: Grover C. Robinson, IV Title: Mayor Legal as to form: ______________________________City Attorney 
	By: Name: Grover C. Robinson, IV Title: Mayor Legal as to form: ______________________________City Attorney 
	By: Name: Jared Perdue, P.E. Title: Director of Transportation Development STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION Legal Review: _ 
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	EXHIBIT A 
	Project Description and Responsibilities 
	A. Project Description (description of Agency’s project to provide context, description of project components funded via this Agreement (if not the entire project)): the Port's waterside facilities. 
	The Port of Pensacola's wharves, docks, berths, and bulkhead structures have been developed overtime, and require repairs and enhancements to meet the demands of today's maritime industry. This Project focuses on the environmental, design and construction activities required to repair and enhance 

	B. Project Location (limits, city, county, map): 
	Port of Pensacola, Pensacola, FL 

	C. Project Scope (allowable costs: describe project components, improvement type/service type, approximate timeline, project schedule, project size): 
	This Project includes the environmental work, design work, and construction work required to complete the berth development activities described in the Project Description, including: aids to navigation; apron improvements; asphalt paving activities; benthic studies; berthing area widening and deepening; bulkhead caps; cap faces repair or installation; cable protection systems; cap soffits repair or installation; cast in place concrete; cathodic protection; concrete beams; construction; construction inspect

	D. Deliverable(s): 
	The project scope identifies the ultimate project deliverables. Deliverables for requisition, payment and invoice purposes will be the incremental progress made toward completion of project scope elements. Supporting documentation will be quantifiable, measurable, and verifiable, to allow for a determination of the amount of incremental progress that has been made, and provide evidence that the payment requested is commensurate with the accomplished incremental progress and costs incurred by the Agency. 
	E. Unallowable Costs (including but not limited to): 
	Travel costs are unallowable cost. Cost not directly related to the improvement of wharves, docks, berths, bulkheads, or similar structures, are unallowable costs. 

	F. Transit Operating Grant Requirements (Transit Only): 
	Transit Operating Grants billed as an operational subsidy will require an expenditure detail report from the Agency that matches the invoice period.  The expenditure detail, along with the progress report, will be the required deliverables for Transit Operating Grants. 
	Figure
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	EXHIBIT B Schedule of Financial Assistance 
	FUNDS AWARDED TO THE AGENCY AND REQUIRED MATCHING FUNDS PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING: 
	A. Fund Type and Fiscal Year: 
	Financial Management Number 
	Financial Management Number 
	Financial Management Number 
	Fund Type 
	FLAIR Category 
	State Fiscal Year 
	Object Code 
	CSFA/ CFDA Number 
	CSFA/CFDA Title or Funding Source Description 
	Funding Amount 

	445549-1-94-01 
	445549-1-94-01 
	DPTO 
	088794 
	2019 
	751000 
	55.005 
	Seaport Grant Programs 
	$225,000 

	445549-1-94-01 
	445549-1-94-01 
	LF 
	088794 
	2019 
	$75,000 

	TR
	Total Financial Assistance 
	$300,000 


	B. Estimate of Project Costs by Grant Phase: 
	Phases* 
	Phases* 
	Phases* 
	State 
	Local 
	Federal 
	Totals 
	State % 
	Local % 
	Federal % 

	Land Acquisition 
	Land Acquisition 
	$0 
	$0 
	$0 
	$0 
	0.00 
	0.00 
	0.00 

	Planning 
	Planning 
	$0 
	$0 
	$0 
	$0 
	0.00 
	0.00 
	0.00 

	Environmental/Design/Construction 
	Environmental/Design/Construction 
	$225,000 
	$75,000 
	$0 
	$300,000 
	75.00 
	25.00 
	0.00 

	Capital Equipment 
	Capital Equipment 
	$0 
	$0 
	$0 
	$0 
	0.00 
	0.00 
	0.00 

	Match to Direct Federal Funding 
	Match to Direct Federal Funding 
	$0 
	$0 
	$0 
	$0 
	0.00 
	0.00 
	0.00 

	Mobility Management (Transit Only) 
	Mobility Management (Transit Only) 
	$0 
	$0 
	$0 
	$0 
	0.00 
	0.00 
	0.00 

	Totals 
	Totals 
	$225,000 
	$75,000 
	$0 
	$300,000 


	*Shifting items between these grant phases requires execution of an Amendment to the Public Transportation Grant Agreement. 
	BUDGET/COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES: 
	I certify that the cost for each line item budget category (grant phase) has been evaluated and determined to be allowable, reasonable, and necessary as required by Section 216.3475, Florida Statutes. Documentation is on file evidencing the methodology used and the conclusions reached. 
	Ray Corbitt 
	Department Grant Manager Name 
	Signature Date 
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	EXHIBIT C 
	TERMS AND CONDITIONS OF CONSTRUCTION 
	1. Design and Construction Standards and Required Approvals. 
	a. 
	a. 
	a. 
	The Agency understands that it is responsible for the preparation and certification of all design plans for the Project. The Agency shall hire a qualified consultant for the design phase of the Project or, if applicable, the Agency shall require their design-build contractor or construction management contractor to hire a qualified consultant for the design phase of the Project. 

	b. 
	b. 
	Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the Agency for the design phase or other non-construction phases of the Project. If the Project involves a construction phase, the Agency shall not begin the construction phase of the Project until the Department issues a Notice to Proceed for the construction phase. Prior to commencing the construction work described in this Agreement, the Agency shall request a Notice to Proceed from the Department’s Project Manager, or fro
	Ray Corbitt (email: ) 
	Ray.Corbitt@dot.state.fl.us

	Any construction phase work 


	c. 
	c. 
	The Agency will provide one (1) copy of the final design plans and specifications and final bid 


	documents to the Department’s Project Manager prior to bidding or commencing construction 
	of the Project. 
	d. 
	d. 
	d. 
	The Agency shall require the Agency’s contractor to post a payment and performance bond in accordance with applicable law(s). 

	e. 
	e. 
	The Agency shall be responsible to ensure that the construction work under this Agreement is performed in accordance with the approved construction documents, and that the construction work will meet all applicable Agency and Department standards.  

	f. 
	f. 
	Upon completion of the work authorized by this Agreement, the Agency shall notify the Department in writing of the completion of construction of the Project; and for all design work that originally required certification by a Professional Engineer, this notification shall contain 


	an Engineer’s Certification of Compliance, signed and sealed by a Professional Engineer, the 
	form of which is attached to this Exhibit. The certification shall state that work has been completed in compliance with the Project construction plans and specifications. If any deviations are found from the approved plans or specifications, the certification shall include a list of all deviations along with an explanation that justifies the reason to accept each deviation. 
	2. Construction on the Department’s Right of Way. If the Project involves construction on the Department’s right-of-way, then the following provisions apply to any and all portions of the Project that are constructed on the Department’s right-of-way: 
	a. The Agency shall hire a qualified contractor using the Agency’s normal bid procedures to 
	perform the construction work for the Project. The Agency must certify that the installation of the Project is completed by a Contractor prequalified by the Department as required by Section 2 of the Standard Specifications for Road and Bridge Construction (2016), as amended, unless otherwise approved by the Department in writing or the Contractor exhibits past project experience in the last five years that are comparable in scale, composition, and overall quality to the site characterized within the scope 
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	b. 
	b. 
	b. 
	Construction Engineering Inspection (CEI) services will be provided by the Agency by hiring a 

	TR
	Department prequalified consultant firm including one individual that has completed the 

	TR
	Advanced Maintenance of Traffic Level Training, unless otherwise approved by the 

	TR
	Department in writing. The CEI staff shall be present on the Project at all times that the 

	TR
	contractor is working. Administration of the CEI staff shall be under the responsible charge of 

	TR
	a State of Florida Licensed Professional Engineer who shall provide the certification that all 

	TR
	design and construction for the Project meets the minimum construction standards established 

	TR
	by Department. The Department shall approve all CEI personnel. The CEI firm shall not be 

	TR
	the same firm as that of the Engineer of Record for the Project. The Department shall have 

	TR
	the right, but not the obligation, to perform independent assurance testing during the course 

	TR
	of construction of the Project. Notwithstanding the foregoing, the Department may issue a 

	TR
	written waiver of the CEI requirement for portions of Projects involving the construction of bus 

	TR
	shelters, stops, or pads. 

	c. 
	c. 
	The Project shall be designed and constructed in accordance with the latest edition of the 

	TR
	Department’s Standard Specifications for Road and Bridge Construction, the Department 

	TR
	Design Standards, and the Manual of Uniform Traffic Control Devices (MUTCD). The following 

	TR
	guidelines shall apply as deemed appropriate by the Department: the Department Structures 

	TR
	Design Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO 

	TR
	LRFD Bridge Design Specifications, Florida Design Manual, Manual for Uniform Minimum 

	TR
	Standards for Design, Construction and Maintenance for Streets and Highways (the “Florida 

	TR
	Green Book”), and the Department Traffic Engineering Manual. The Agency will be required 

	TR
	to submit any construction plans required by the Department for review and approval prior to 

	TR
	any work being commenced. Should any changes to the plans be required during construction 

	TR
	of the Project, the Agency shall be required to notify the Department of the changes and 

	TR
	receive approval from the Department prior to the changes being constructed. The Agency 

	TR
	shall maintain the area of the Project at all times and coordinate any work needs of the 

	TR
	Department during construction of the Project. 

	d. 
	d. 
	The Agency shall notify the Department a minimum of 48 hours before beginning construction 

	TR
	within Department right-of-way. The Agency shall notify the Department should construction 

	TR
	be suspended for more than 5 working days. The Department contact person for construction 

	TR
	is Ray Corbitt. 

	e. 
	e. 
	The Agency shall be responsible for monitoring construction operations and the maintenance 

	TR
	of traffic (MOT) throughout the course of the Project in accordance with the latest edition of 

	TR
	the Department Standard Specifications, section 102. The Agency is responsible for the 

	TR
	development of a MOT plan and making any changes to that plan as necessary. The MOT 

	TR
	plan shall be in accordance with the latest version of the Department Design Standards, Index 

	TR
	600 series. Any MOT plan developed by the Agency that deviates from the Department Design 

	TR
	Standards must be signed and sealed by a professional engineer. MOT plans will require 

	TR
	approval by the Department prior to implementation. 

	f. 
	f. 
	The Agency shall be responsible for locating all existing utilities, both aerial and underground, 

	TR
	and for ensuring that all utility locations be accurately documented on the construction plans. 

	TR
	All utility conflicts shall be fully resolved directly with the applicable utility. 

	g. 
	g. 
	The Agency will be responsible for obtaining all permits that may be required by other agencies 

	TR
	or local governmental entities. 

	h. 
	h. 
	It is hereby agreed by the Parties that this Agreement creates a permissive use only and all 

	TR
	improvements located on the Department’s right-of-way resulting from this Agreement shall 

	TR
	become the property of the Department. Neither the granting of the permission to use the 

	TR
	Department right of way nor the placing of facilities upon the Department property shall 

	TR
	operate to create or vest any property right to or in the Agency, except as may otherwise be 

	TR
	provided in separate agreements. The Agency shall not acquire any right, title, interest or 
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	estate in Department right of way, of any nature or kind whatsoever, by virtue of the execution, 
	operation, effect, or performance of this Agreement including, but not limited to, the Agency’s 
	use, occupancy or possession of Department right of way. The Parties agree that this Agreement does not, and shall not be construed to, grant credit for any future transportation concurrency requirements pursuant to Chapter 163, F.S. 
	i. 
	i. 
	i. 
	The Agency shall not cause any liens or encumbrances to attach to any portion of the Department’s property, including but not limited to, the Department’s right-of-way. 

	j. 
	j. 
	The Agency shall perform all required testing associated with the design and construction of the Project. Testing results shall be made available to the Department upon request. The Department shall have the right to perform its own independent testing during the course of the Project. 

	k. 
	k. 
	The Agency shall exercise the rights granted herein and shall otherwise perform this Agreement in a good and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this Agreement and all applicable federal, state, local, administrative, regulatory, safety and environmental laws, codes, rules, regulations, policies, procedures, guidelines, standards and permits, as the same may be constituted and amended from time to time, including, but not limited to, those of the Departme

	l. 
	l. 
	If the Department determines a condition exists which threatens the public’s safety, the Department may, at its discretion, cause construction operations to cease and immediately have any potential hazards removed from its right-of-way at the sole cost, expense, and effort of the Agency. The Agency shall bear all construction delay costs incurred by the Department. 

	m. 
	m. 
	The Agency shall be responsible to maintain and restore all features that might require relocation within the Department right-of-way. 

	n. 
	n. 
	The Agency will be solely responsible for clean up or restoration required to correct any environmental or health hazards that may result from construction operations. 


	o. The acceptance procedure will include a final “walk-through” by Agency and Department personnel. Upon completion of construction, the Agency will be required to submit to the Department final as-built plans and an engineering certification that construction was completed in accordance to the plans. Submittal of the final as-built plans shall include one complete set of the signed and sealed plans on 11" X 17" plan sheets and an electronic copy prepared in Portable Document Format (PDF). Prior to the term
	p. If the Department determines that the Project is not completed in accordance with the provisions of this Agreement, the Department shall deliver written notification of such to the Agency. The Agency shall have thirty (30) days from the date of receipt of the Department’s written notice, or such other time as the Agency and the Department mutually agree to in writing, to complete the Project and provide the Department with written notice of the same (the “Notice of Completion”). If the Agency fails to ti
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	without Department liability to the Agency for any resulting loss or damage to property, including, but not limited to, machinery and equipment. If the Department elects to correct the deficiency(ies), the Department shall provide the Agency with an invoice for the costs incurred by the Department and the Agency shall pay the invoice within thirty (30) days of the date of the invoice. 
	q. 
	q. 
	q. 
	The Agency shall implement best management practices for erosion and pollution control to prevent violation of state water quality standards. The Agency shall be responsible for the correction of any erosion, shoaling, or water quality problems that result from the construction of the Project. 

	r. 
	r. 
	Portable Traffic Monitoring Site (PTMS) or a Telemetry Traffic Monitoring Site (TTMS) may exist within the vicinity of your proposed work. It is the responsibility of the Agency to locate and avoid damage to these sites. If a PTMS or TTMS is encountered during construction, the Department must be contacted immediately. 

	s. 
	s. 
	During construction, highest priority must be given to pedestrian safety. If permission is granted to temporarily close a sidewalk, it should be done with the express condition that an alternate route will be provided, and shall continuously maintain pedestrian features to meet Americans Disability Act (ADA) standards. 

	t. 
	t. 
	Restricted hours of operation will be as follows, unless otherwise approved by the Department’s District Construction Engineer or designee (insert hours and days of the week for restricted operation): 
	Not Applicable 


	u. 
	u. 
	Lane closures on the state road system must be coordinated with the Public Information Office at least two weeks prior to the closure. The contact information for the Department’s Public Information Office is: 


	Insert District PIO contract info: 
	Phone: (850) 330-1205; FAX: (850) 330-1761 

	Note: (Highlighted sections indicate need to confirm information with District Office or appropriate DOT person managing the Agreement) 
	3. Engineer’s Certification of Compliance. The Agency shall complete and submit the following Notice 
	of Completion and if applicable Engineer’s Certification of Compliance to the Department upon 
	completion of the construction phase of the Project. 
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	NOTICE OF COMPLETION 
	PUBLIC TRANSPORTATION GRANT AGREEMENT BETWEEN THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
	and 
	PROJECT DESCRIPTION:  
	DEPARTMENT CONTRACT NO.: 
	FINANCIAL MANAGEMENT NO.: 
	In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned provides notification that the work authorized by this Agreement is complete as of __________,20______. 
	By: Name: 
	Title: 
	STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
	STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
	STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 
	Form 725-000-02 

	PUBLIC TRANSPORTATION 
	PUBLIC TRANSPORTATION 
	STRATEGIC DEVELOPMENT 

	GRANT AGREEMENT EXHIBITS 
	GRANT AGREEMENT EXHIBITS 
	OGC 3/19 

	ENGINEER’S CERTIFICATION OF COMPLIANCE 
	ENGINEER’S CERTIFICATION OF COMPLIANCE 


	PUBLIC TRANSPORTATION GRANT AGREEMENT BETWEEN THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION 
	and 
	PROJECT DESCRIPTION:  
	DEPARTMENT CONTRACT NO.: 
	FINANCIAL MANAGEMENT NO.: 
	In accordance with the Terms and Conditions of the Public Transportation Grant Agreement, the undersigned certifies that all work which originally required certification by a Professional Engineer has been completed in compliance with the Project construction plans and specifications. If any deviations have been made from the approved plans, a list of all deviations, along with an explanation that justifies the reason to accept each deviation, will be attached to this Certification. Also, with submittal of 
	By: , P.E. 
	SEAL: Name: 
	Date: 
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	EXHIBIT D AGENCY RESOLUTION 
	PLEASE SEE ATTACHED 
	26 of 30 
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	EXHIBIT E PROGRAM SPECIFIC TERMS AND CONDITIONS – INTERMODAL ACCESS 
	The Program Specific Terms and Conditions -Intermodal Access, are to be used for capacity projects only, such as: intermodal studies (feasibility, preliminary design and engineering); fixed guide-way systems; capacity road and capacity rail projects that are designed to terminate at major modal facilities (airports, seaports, railroad and transit terminals, etc.); intermodal and multi-modal transportation terminals; development of dedicated bus lanes; or public projects that otherwise facilitate the intermo
	A. General. 
	1. 
	1. 
	1. 
	These assurances shall form an integral part of the Agreement between the Department and the Agency. 

	2. 
	2. 
	These assurances delineate the obligations of the parties to this Agreement to ensure their commitment and compliance with specific provisions of Exhibit “A”, Project Description and Responsibilities and Exhibit “B”, Schedule of Financial Assistance as well as serving to protect public investment in the intermodal system. 

	3. 
	3. 
	The Agency shall comply with the assurances as specified in this Agreement. 


	B. Required Documents. The documents listed below, as applicable, are required to be submitted to the Department by the Agency in accordance with the terms of this Agreement: 
	1. 
	1. 
	1. 
	Quarterly Progress Reports provided within thirty (30) days of the end of each calendar year quarter, if requested by the Department. 

	2. 
	2. 
	Electronic invoice summaries and backup information, including a progress report must be submitted to the District Office when requesting payment. 

	3. 
	3. 
	All proposals, plans, specifications, and third party contracts covering the Project. 


	C. Duration of Terms and Assurances. 
	1. 
	1. 
	1. 
	The terms and assurances of this Agreement shall remain in full force and effect throughout the useful life of a facility developed; equipment acquired; or Project items installed within a facility, but shall not exceed 20 years from the effective date of this Agreement. 

	2. 
	2. 
	There shall be no limit on the duration of the terms and assurances of this Agreement with respect to real property acquired with funds provided by the State of Florida. 


	D. Compliance with Laws and Rules. The Agency hereby certifies, with respect to this Project, it will comply, within its authority, with all applicable, current laws and rules of the State of Florida and local governments, which may apply to the Project. Including but not limited to the following (current version of each): 
	1. 
	1. 
	1. 
	Florida Statutes (F.S.) 

	2. 
	2. 
	2. 
	Local Government Requirements 

	a. 
	a. 
	a. 
	Local Zoning/Land Use Ordinance 

	b. 
	b. 
	Local Comprehensive Plan 




	E. Construction Certification. The Agency hereby certifies, with respect to a construction-related project, that all design plans and specifications will comply with applicable federal, state, local, and professional standards, including but not limited to the following: 
	1. 
	1. 
	1. 
	Federal Requirements 

	2. 
	2. 
	2. 
	Local Government Requirements 

	a. 
	a. 
	a. 
	Local Building Codes 

	b. 
	b. 
	Local Zoning Codes 



	3. 
	3. 
	3. 
	Department Requirements 

	a. 
	a. 
	a. 
	Manual of Uniform Minimum Standards for Design, Construction and Maintenance for Streets and Highways (commonly referred to as the “Florida Green Book”) 

	b. 
	b. 
	Manual on Uniform Traffic Control Devices 




	F. Consistency with Local Government Plans. 
	1. The Agency assures the Project is consistent with the currently existing and planned future land use development plans approved by the local government having jurisdictional responsibility. 
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	2. 
	2. 
	2. 
	The Agency assures that it has given fair consideration to the interest of local communities and has had reasonable consultation with those parties affected by the Project. 

	3. 
	3. 
	The Agency assures that the Comprehensive Master Plan, if applicable, is incorporated as part of the approved local government comprehensive plan as required by Chapter 163, F.S. 


	G. Land Acquisition Projects. For the purchase of real property, the Agency assures that it will: 
	1. 
	1. 
	1. 
	Acquire the land in accordance with federal and state laws governing such action. 

	2. 
	2. 
	2. 
	Maintain direct control of Project administration, including: 

	a. 
	a. 
	a. 
	Maintain responsibility for all related contract letting and administrative procedures. 

	b. 
	b. 
	Secure written Department approval to execute each agreement for the purchase of real property with any third party. 

	c. 
	c. 
	Ensure a qualified, State certified general appraiser provides all necessary services and documentation. 

	d. 
	d. 
	Furnish the Department with a projected schedule of events and a cash flow projection within 20 calendar days after completion of the review appraisal. 

	e. 
	e. 
	Establish a Project account for the purchase of the land. 

	f. 
	f. 
	Collect and disburse federal, state, and local Project funds. 



	3. 
	3. 
	The Agency assures that it shall use the land for intermodal purposes in accordance with the terms and assurances of this Agreement within 10 years of acquisition. 


	H. Preserving Rights, Powers and Interest. 
	1. 
	1. 
	1. 
	The Agency will not take or permit any action that would operate to deprive it of any of the rights and powers necessary to perform any or all of the terms and assurances of this Agreement without the written approval of the Department. Further, it will act promptly to acquire, extinguish, or modify, in a manner acceptable to the Department, any outstanding rights or claims of right of others which would interfere with such performance by the Agency. 

	2. 
	2. 
	If an arrangement is made for management and operation of the funded facility or equipment by any entity or person other than the Agency, the Agency will reserve sufficient rights and authority to ensure that the funded facility or equipment will be operated and maintained in accordance with the terms and assurances of this Agreement. 

	3. 
	3. 
	The Agency will not sell or otherwise transfer or dispose of any part of its title or other interests in the funded facility or equipment without prior written approval by the Department. This assurance shall not limit the Agency’s right to lease intermodal property, facilities or equipment for intermodal-compatible purposes in the regular course of business. 


	I. Third Party Contracts. The Department reserves the right to approve third party contracts, except that written approval is hereby granted for: 
	1. 
	1. 
	1. 
	Execution of contracts for materials from a valid state or intergovernmental contract. Such materials must be included in the Department approved Project scope and/or quantities. 

	2. 
	2. 
	Other contracts less than $excluding engineering consultant services and construction contracts. Such services and/or materials must be included in the Department approved Project scope and/or quantities. 
	5,000.00 


	3. 
	3. 
	Construction change orders less than $. Change orders must be fully executed prior to performance of work. 
	5,000.00


	4. 
	4. 
	Contracts, purchase orders, and construction change orders (excluding engineering consultant services) up to the threshold limits of Category Three. Such contracts must be for services and/or materials included in the Department approved Project scope and/or quantities. Purchasing Categories and Thresholds are defined in Section 287.017, F.S., and Chapter 60, Florida Administrative Code. The threshold limits are adjusted periodically for inflation, and it shall be the sole responsibility of the Agency to en

	5. 
	5. 
	In all cases, the Agency shall include a copy of the executed contract or other agreement with the backup documentation of the invoice for reimbursement of costs associated with the contract. 


	--End of Exhibit E – 
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	EXHIBIT F 
	Contract Payment Requirements Florida Department of Financial Services, Reference Guide for State Expenditures 
	Cost Reimbursement Contracts 
	Invoices for cost reimbursement contracts must be supported by an itemized listing of expenditures by category (salary, travel, expenses, etc.). Supporting documentation shall be submitted for each amount for which reimbursement is being claimed indicating that the item has been paid. Documentation for each amount for which reimbursement is being claimed must indicate that the item has been paid. Check numbers may be provided in lieu of copies of actual checks. Each piece of documentation should clearly ref
	Listed below are types and examples of supporting documentation for cost reimbursement agreements: 
	(1)  
	(1)  
	(1)  
	Salaries: A payroll register or similar documentation should be submitted. The payroll register should show gross salary charges, fringe benefits, other deductions and net pay. If an individual for whom reimbursement is being claimed is paid by the hour, a document reflecting the hours worked times the rate of pay will be acceptable. 

	(2)  
	(2)  
	(2)  
	Fringe Benefits: Fringe Benefits should be supported by invoices showing the amount paid on behalf of the employee (e.g., insurance premiums paid). If the contract specifically states that fringe benefits will be based on a specified percentage rather than the actual cost of fringe benefits, then the calculation for the fringe benefits amount must be shown. 

	Exception: Governmental entities are not required to provide check numbers or copies of checks for fringe benefits. 

	(3)  
	(3)  
	Travel: Reimbursement for travel must be in accordance with Section 112.061, Florida Statutes, which includes submission of the claim on the approved State travel voucher or electronic means. 

	(4)  
	(4)  
	Other direct costs: Reimbursement will be made based on paid invoices/receipts. If nonexpendable property is purchased using State funds, the contract should include a provision for the transfer of the property to the State when services are terminated.  Documentation must be provided to show compliance with Department of Management Services Rule 60A-1.017, Florida Administrative Code, regarding the requirements for contracts which include services and that provide for the contractor to purchase tangible pe

	(5)  
	(5)  
	In-house charges: Charges which may be of an internal nature (e.g., postage, copies, etc.) may be reimbursed on a usage log which shows the units times the rate being charged. The rates must be reasonable. 

	(6)  
	(6)  
	Indirect costs: If the contract specifies that indirect costs will be paid based on a specified rate, then the calculation should be shown. 


	Contracts between state agencies, and/or contracts between universities may submit alternative documentation to substantiate the reimbursement request that may be in the form of FLAIR reports or other detailed reports. 
	The Florida Department of Financial Services, online Reference Guide for State Expenditures can be found at this web address . 
	http://www.myfloridacfo.com/aadir/reference_guide/
	http://www.myfloridacfo.com/aadir/reference_guide/
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	EXHIBIT G STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT) THE STATE RESOURCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING: 
	SUBJECT TO SECTION 215.97, FLORIDA STATUTES:~ 
	Awarding Agency: Florida Department of Transportation State Project Title: Seaport Grant Programs CSFA Number: 55.005 *Award Amount: $225,000 
	*The award amount may change with amendments 
	Specific project information for CSFA Number is provided at: 
	55.005 
	https://apps.fldfs.com/fsaa/searchCatalog.aspx 
	https://apps.fldfs.com/fsaa/searchCatalog.aspx 


	COMPLIANCE REQUIREMENTS APPLICABLE TO 
	COMPLIANCE REQUIREMENTS APPLICABLE TO 
	COMPLIANCE REQUIREMENTS APPLICABLE TO 
	STATE 
	RESOURCES AWARDED 
	PURSUANT 
	TO THIS 

	AGREEMENT: 
	AGREEMENT: 

	State 
	State 
	Project 
	Compliance 
	Requirements 
	for 
	CSFA 
	Number 
	55.005 
	are 
	provided 
	at: 


	The State Projects Compliance Supplement is provided at: 
	https://apps.fldfs.com/fsaa/searchCompliance.aspx 
	https://apps.fldfs.com/fsaa/searchCompliance.aspx 

	https://apps.fldfs.com/fsaa/compliance.aspx 
	https://apps.fldfs.com/fsaa/compliance.aspx 





