
Blake Doyle Skate Park - Concept Phase

Rough Order of Magnitude (ROM) Opinion of Probable Cost

Prepared for: Upward Intuition

In Partnership with City of Pensacola

Item Unit Item Quantity Unit Cost Item Total

Skate Park Surface

Spohn Ranch PM/Design/Plans (Contingency N/A) LS 1 $42,500 $42,500

Spohn Ranch Materials/Install (Contingency N/A) LS 1 $1,250,000 $1,250,000

General Site

Mobilization/Maintenance of Traffic LS 1 5% $34,608.00

Utility Coordination/Relocation LS 1 3% $20,160

Erosion Control/Construction Fencing LS 1 $45,000 $45,000

Fencing (adjacent to RR) LF 350 $20 $7,000

Clearing and Earthwork

Clearing & Grubbing AC 3 $10,000 $30,000

Rough Grading LS 1 $100,000 $100,000

Lighting/Electrical

Skate Park Perimeter Lighting EA 20 $1,500 $30,000

Parking Area Lighting EA 10 $3,000 $30,000

Electrical Panel/Service LS 2 $5,000 $10,000

User Amenities

Restroom EA 2 $65,000 $130,000

Drinking Fountain EA 1 $3,000 $3,000

Water Service LS 1 $10,000 $10,000

Parking Area (40 Spaces)

Asphalt TN 200 $100 $20,000

Base & Compacted Subgrade SY 1,500 $20 $30,000

Curb & Gutter LF 600 $25 $15,000

Landscape Buffer LF 60 $100 $6,000

Signage LS 1 $10,000 $10,000

Pavement Marking LS 1 $2,000 $2,000

Stormwater Management

Pipe Culvert LF 1,000 $100 $100,000

Drainage Structures EA 10 $3,500 $35,000

End Treatment EA 1 $1,500 $1,500

Pond Earthwork LS 1 $50,000 $50,000

Pond Sod SY 1,500 $5 $7,500

Design/Permit Fees

Consultant Design (Excludes Skate Park Surface) LS 1 15% $112,015

Permitting Coordination (FDOT, City, WMD, Others) LS 1 $20,000 $20,000

Total - Base Option w/10% Contingency: $2,237,162

Item Unit Item Quantity Unit Cost Item Total

Recreation/Seating

Playground EA 1 $50,000 $50,000

Pavilion EA 1 $25,000 $25,000

Trash Receptacles EA 6 $2,000 $12,000

Table EA 4 $1,500 $6,000

Benches EA 6 $2,500 $15,000

Landscape/Hardscape

Tree EA 20 $300 $6,000

Park Sod SY 2,000 $5 $10,000

Sidewalk SY 1,800 $40 $72,000

Design Fees

Consultant Design LS 1 15% $29,400

Total - Additional Park Features w/10% Contingency: $247,940

Option Total

$2,237,162

$247,940

Total Combined Cost: $2,485,102

This information provided as a ROM opinion of probable cost for Skate Park design and construction is based on preliminary sketches, general 

design assumptions, and industry standards for similar projects. This summary is not intended to reflect bid or actual costs; actual costs and 

project quantities may vary based on final permitted design, future market conditions, and costs of labor, materials, and equipment. 
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